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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: April 22, 2015 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
 
REVISION DATE: There are no revisions as of February 5, 2015. 

Professional Transportation Bulletin 175 Published February 5, 2015



State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1. It is 
available on IDOT’s WEBSITE at http://www.idot.illinois.gov/index.  
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the advertisement for 
offers of interest for professional services for Department of Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
Carrie Kowalski 
Consultant Unit Chief  
E-mail: Carrie.Kowalski@illinois.gov  Phone: 217-782-6916 
 
Or mailing address: 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
 
Regional/District Contact information.  

Region 1                             Region 2  
District 1 
Mr. John Fortmann 
201 West Center Court 
Schaumburg, IL 60196 

  District 2 
Mr. Paul Loete 
819 Depot Avenue 
Dixon, IL 61021 

District 3 
Mr. Paul Loete 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

    

Region 3                             Region 4 
District 4 
Mr. Kensil Garnett 
401 Main Street 
Peoria, IL 61602 
 

District 5 
Mr. Kensil Garnett 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 

 District 6 
Mr. Roger Driskell 
126 East Ash St. 
Springfield, IL 62704 

District 7 
Mr. Roger Driskell 
400 West Wabash 
Effingham, IL 62401 
 

     

Region 5    
Mr. Jeffrey Keirn 
District 8 
1102 Eastport Plaza 
Drive 
Collinsville, IL 62234 
 

Mr. Jeffrey Keirn 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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    Tentative Schedule 

     For 
     Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 176 

 
PTB 177 

 
PTB 178 

 
PTB 179 

 
PTB 180 

 
PTB 181 

       
PUBLISH PTB 05-07-15 8-06-15 11-05-15 02-04-16 5-5-16 8-14-16 

       
***STATEMENTS OF       

INTEREST 05-28-15 8-27-15 12-03-15 02-25-16 5-26-16 8-25-16 
ARE DUE       

       
SELECTION MEETING 7-22-15 10-21-15 1-27-16 04-20-16 7-20-16 10-19-16 

       
 
 
 

*** STATEMENTS OF INTEREST FOR THE CURRENT PTB MUST BE RECEIVED 
BETWEEN, Publish Date 02-05-15 & 02-26-15 (12:00 P.M. NOON) 

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
 
Only SUBMITTALS through EPAS will be considered for Professional Transportation Bulletins. 
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available under the Bulletin 
Tab at the following link: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index               
 
      

 
 

• Region 1 
• John Fortmann 

• District 1 
• Items  1 - 16 

• Region 2 
• Paul Loete 

• District 2 
• Items  17 – 18 

• District 3 
• Items 19 - 22 

• Region 3 
• Kensil Garnett 

• District 4 
• Item 23 

• District 5 
• Items 24 
 

• Region 4 
• Roger Driskell 

• District 6 
• Item 25 - 26 

• District 7 
• Item 27 

• Bureau of Bridges & Structures 
• Carl Puzey 

• Item 28 

 

   
   

   
   

   

Link for 
negotiation 
information 
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Notice 
 

Documentation of Erosion and Sediment Control Training  
Revised 1-26-15 

 
Effective May 10, 2013, the Illinois Department of Transportation (IDOT) issued Department Policy D&E-
23 (Erosion and Sediment Control Training) which established an Erosion and Sediment Control Training 
requirement for engineering consultants and Department staff.   Training is conducted through the 
Illinois Center for Transportation (ICT).  The policy also established a timeframe of January 1, 2015 for 
consultants and staff to have training.   
 
Three courses have been established: 
 
• Fundamentals of Storm Water Pollution and Erosion and Sediment Control 
• Erosion and Sediment Control for Designers 
• Erosion and Sediment Control for Construction 
 
To ensure D&E-23 is being fully implement, Phase II selected consultants or their sub-consultant who are 
signing off on all plans requiring a Storm Water Pollution Prevention Plan (SWPPP) BDE Form 2342 shall 
provide a copy of the ICT issued training certificate during the negotiation stage of the project for both 
Fundamentals of Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment 
Control for Designer.   
 
Phase III selected consultants or their sub-consultant who involved with construction inspection shall 
provide a  copy of the ICT  issued training certificate during the negotiation stage of the project for both 
Fundamentals of Storm Water Pollution and Erosion and Sediment Control and Erosion and Sediment 
Control for Construction.  
 
Individuals who have completed the Fundamentals course are considered current for an indefinite 
period. However, the course for Designers and Construction are considered current for a period of five 
years.  
 
Lastly, other erosion control training/certification may be acceptable for consultants or their sub 
consultants; however, the IDOT Storm Water Committee will review any external erosion control 
training/certification submitted by consultants to determine if it will be accepted. 
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Navigating the web-site for Engineering Consultant Firms. 

This gives a quick overview of the website and locations of data typically used by Consultant Engineering 
firms.  

Most information is located under the Doing Business, Procurements, Engineering, Architectural & 
Professional Services: http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index  

 

 

Consultant Resources:  All the highway standards, specifications etc.  These are resources used to create 
Planning/Project Reports and Plans, Specs and estimates for  roads and bridges. 

EPAS:  The logon Screen 

HPPR: Shows for Consultant Agreements, the firm selected, number of firms interested, pertinent dates. 

Industry Market Place: provides up to date data for firms related to the industry. 

Vendor Documents System: Log on Screen 
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Location of forms etc., for use in doing an agreement contract with IDOT 
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Prime Agreement:  
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For Supplemental:  
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Stay connected allows firms to sign up or opt out of receiving data regarding Consultant 
Related Issues.  
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Using the Top Orange Ribbon: 

 

Go to Resources, under Archives are the previous Professional Transportation Bulletin and selected 
consultants 
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Under Resources, Forms go to “D” and the Bureau of Design & Environment forms are located there.  
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Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #175 
Publish February 5, 2015 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project 
through the Engineering and Prequalification Agreement System (EPAS).   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT, VIA EPAS, 
PRIOR TO 12:00 P.M. LOCAL TIME, February 26, 2015.  STATEMENTS RECEIVED AFTER THIS 
TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters and/or e-mails expressing your interest in various projects and/or correspondence concerning 
your firm to members of the Consultant Selection Committee. 
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Information for Submitting Statements of Interest 
(SOI) 

 
The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the IDOT prequalification category of 
work they are performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project. 
 
All interested firms must submit through the Engineering Prequalification and Agreement 
System (EPAS).  This includes specialty firms, for items in the Professional Transportation 
Bulletin that do not have prequalification categories, i.e. firms not prequalified in the established 
prequalification categories; typical items are painting, manual rewrites, steel fabrication 
inspection, specific testing, etc. These firms must contact Carrie.Kowalski@illinois.gov to 
establish and account.  
 
The EPAS instruction manual is located on the IDOT Website under Doing Business, 
Procurements, (Engineering, Architectural & Professional Services), and then under  
Prequalification and also under Statement of Interest,: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/index   
 
Information to consider when submitting: 
 

• A brief statement of the firm’s interest in performing the work. (Should be concise to the 
point, suggest approximately 2 pages) 

 
• Color graphics/photographs, charts, graphs etc. can be used at your discretion. Make 

applicable to the requested advertisement.  
 

• Exhibit A is used to give a snap shot of the firm’s proposed staff as follows: 
o List the required key personnel to match required prequalification categories and 

any additional personnel requirements designated in the project advertisement. 
(Include firm name if work is to be completed by Subconsultant) 

o QC/QA personnel must be different individuals than the staffing, which prepared 
the documents.  

o Attach resumes of all key personnel listed in the SOI. It is recommended that 
individual resumes should not exceed two pages and must be relevant to the 
expertise required for the specific project. 

o Designate the estimated time required to complete the project using the 
personnel presented. A completion date and/or number of months to complete 
the project should also be provided. 

o Identify proposed subconsultants, item(s) of work they will perform, and the 
estimated % of work.  If a DBE Goal is in the advertisement list the DBE 
subconsultant(s), work the firm will be performing, and estimated % of the work. 
All Subconsultants must be prequalified in the area of work they will be 
performing. 

o Include Mentor Protégé data if participating. 
 

 

Professional Transportation Bulletin 175 Published February 5, 2015

mailto:Carrie.Kowalski@illinois.gov
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/index


Information for Submitting Statements of Interest 
(SOI) 

 
• Exhibit B  is required for Projects involving Location Design Studies 

(Reconstruction/Major Rehabilitation and New Construction/Major Reconstruction) and 
all Environmental Reports (Environmental Assessment and Environmental Impact 
Statements) EPAS prompts the user to complete form B when it is required. 

 
• Experience of the staff or firm in accomplishing similar types of work should be shown 

for only the most recent projects and should be concise and relevant to the expertise 
required for the specific project. If there are several projects with the same work 
completed, then one summary would be adequate with each location and the project 
manager noted for each. This information should be shown at the end of the SOI. 

 
• In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
 

• The Current Obligation’s information is an on line application in EPAS.  It must be 
completed before you submit the Statements of Interest.  

 
• Instructions for completing Disclosure Forms A and B are included on pages 1 and 2 

immediately preceding Forms A and B. Disclosure The Disclosure Forms are a 
separate document and one set for each prime is submitted. In addition, Form B should 
not include IDOT projects, since this information is already included in the Current 
Obligations.   

 
• The Delinquent Debt is generated in the EPAS system and is submitted as a separate 

document.  Only one document, for prime and subconsultants, with all pertinent data is 
required.  Instructions are included with the Delinquent Debt.  

 
• The Disclosure of Business Operations in Iran is also a separate document.  Only one 

document for each prime is required.  Instructions are included at the bottom of the 
Disclosure of Business Operations in Iran document.  

 
• Exhibit A, Exhibit B (when applicable), the Current Obligations, Disclosures A & B, 

Delinquent Debt Certification, and Disclosure of Business Operations in Iran are required 
to be considered.   
 
Note: Actual signatures are required on the documents. Documents without actual 
signatures will be returned.  
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PROFESSIONAL TRANSPORTATION BULLETIN 

REQUIRED FORMS 

FOR 

STATEMENT OF INTEREST SUBMITTAL 

The information in all forms is required as part of all Statement of Interest submittals. The New EPAS 
application has the ability to include all the required information.  Some forms are attached, some data 
is entered into EPAS directly to generate the data for the form, and some data is entered directly and 
replaces the form.  There is an EPAS Instruction Manual for your use and can be used when completing 
the SOI in EPAS.    

Please review the EPAS manual instructions for the submittal process. 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index  

• The BDE Current Obligations is completed in EPAS; it is not a separate document.  
• The Delinquent Debt is generated in EPAS based on the Statements of Interest applications is 

required to be completed by prime and subs and attached in the EPAS application.   
• The Disclosure forms A & B are submitted via EPAS. The form is required to be completed and 

attached separately and then attached in the EPAS Application.    
• The Disclosure of Business Operations in Iran BDE Form (BDE 2900), the form is required to be 

completed and attached separately and then attached in the EPAS Application.    

Required forms are located at http://www.idot.illinois.gov/doing-business/procurements/engineering-
architectural-professional-services/index  under the Statement of Interest Tab.  
 

All signatures are required to be actual signatures.   

Forms without an actual signature will be returned. 
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TABLE OF CONTENTS 
PTB 175 

 
Item County                                       Description 

   
Region 1/District 1 

   
1. Cook Job No. C-91-123-15, I-55 (Stevenson Expressway): I-94 (Dan Ryan Expressway) to US 41 

(Lake Shore Drive) Inbound Bridges, Phase III Project 
   

2. Various Job No. P-91-226-15, Various Phase I Projects 
   

3. Various Job No. D-91-216-15, Various Traffic Signal Projects Consisting  Primarily of  Traffic Signal 
Coordination & Timing (SCAT) with Intersection Monitoring 

   
4. Various Job No. C-91-228-15, Various Quality Assurance Aggregate/HMA/PCC Projects 
   

5. Various Job No.P-91-225-15, Various Phase I Projects 
   

6. Lake Job No. D-91-239-15, IL 132 from Oak Lane Drive to McKinley Avenue, Phase II Project 
   

7. Various Job No. D-91-236-15, Various Storm Water Pump Stations, Phase II Project 
   

8. Various Job No. C-91-230-15, Various Bridge Painting Inspections 
   

9. Lake Job No. D-91-227-15, US 45/IL 21, IL 60 (Townline Road) to IL 22 (Half Day Road), Various 
Land Surveys 

   
10. Kane Job No. C-91-235-15, IL 72 at Big Timber Road, Phase III Project 

   
11. Various Job No. P-91-224-15, Various Phase I Projects 

   
12. Cook Job No. D-91-202-15, I-94 at Old Orchard Road, Phase II Project 

   
13. Cook Job No. C-91-124-15, IL 171 (Archer Ave): 47th St. to 55th St. Bridge Complex at I-55, Phase 

III Project 
   

14. Cook Job No. C-91-229-15, US 14 (Northwest Highway); US 45 to Miner Street, Phase III Project 
   

15. Cook Job No. D-91-113-15, FAP 343 (IL 53, IL 68) from US 12 (Rand Road) to Kennedy Drive/ 
Frontage Road, Phase II Project 

   
16. Various Job No. C-91-231-15, Phase III Various Projects 

   
Region 2/District 2 

   
17. Various Job No. P-92-022-14, Various Phase I/II Projects 

   
18. Various Job No. P-92-019-14, Various Survey Projects 

   
Region 2/District 3 

   
19. Various Job No. C-93-061-15, Various Phase III Projects 
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TABLE OF CONTENTS 
PTB 175 

 
Item County                                       Description 

   
Region 2/District 3-continued 

   
20. Various Job No. C-93-060-15, Various Phase III Projects 

   
21. Various Job No. C-93-059-15, Various Phase III Projects 

   
22. Various Job No. P-93-017-15, Project Management (PM) Work for Various Local Roads Projects 

   
Region 3/District 4 

   
23. Warren/ 

Henderson 
Job No. C-94-034-11, Construction Inspection for IL 116 from west of Media to US 67 

   
Region 3/District 5 

   
24. Champaign Job No. D-95-026-15, Interchange Reconstruction at I-74/I-57, Phase II Project 

   
Region 4/District 6 

   
25. Scott / 

Pike 
Job No. D-96-035-15, FAP 75 7  (IL 100 / IL 106) over the I l l i n o i s  River at Florence, 
Phase I Engineering services which include Context Sensitive Solutions (CSS) for 
Structure Replacement 

   
26. Various Job No. P-96-200-16, Local Roads Project Management (PM) Services for Various Projects 

   
Region 4/District 7 

   
27. Various Job No. D-97-032-10, Various Phase I/II Projects 

   
Bureau of Bridges & Structures 
   
28. Various Job No. C-30-009-15, Structural Steel Shop Fabrication Inspection, Statewide 
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1. Job No. C-91-123-15, I-55 (Stevenson Expressway): I-94 (Dan Ryan Expressway) to US 41 
(Lake Shore Drive) Inbound Bridges, Phase III Project, Cook County, Region One/District 
One.  

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 7, 2015, at 8:30 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for the 
improvement I-55 (Stevenson Expressway): I-94 (Dan Ryan Expressway) to US 41 (Lake Shore 
Drive) Inbound Bridges. Work includes, but is not limited to, removal, replacement, widening 
and reconstruction of the existing 3 inbound bridge structures located within the I-55 and US 41 
interchange in the City of Chicago, Cook County.  The project limits extend from Prairie Ave, 
just east of I-94 (Dan Ryan Expressway) to US 41 (Lake Shore Drive) along  I-55 (Stevenson 
Expressway), spanning over Martin Luther King, Jr. Drive and the Metra & CN Railroad corridor. 
The project limits along US 41 (Lake Shore Drive) extend from just about 1,000 feet north of 
31st Street to 23rd Street. The work includes roadway lighting, surveillance and cameras 
installation, overhead signing, interstate signing and pavement reconstruction within the project 
limits using 9.75 inch PCC jointed pavement and shoulders.  The bridges will generally stage 
construction with minimal potential detour for the East to South Ramp structure.  Three new 
concrete retaining walls will be constructed adjacent to the bridge locations.  Landscaping will 
be provided within the interchange areas.  Railroad coordination and work will be required to 
complete the relocation of the RR facilities started in a previous contract.  All incidental and 
collateral work necessary to complete the improvement. 

The following structures may be included: 

S.N. 016-1500 (NB I-55 inbound over Moe Drive and Martin Luther King, Jr. Drive) 

S.N. 016-1502 (Ramp bridge I-55 EB to SB US 41 (Lake Shore Drive) 

S.N. 016-1503 (I-55 Ramp EB to NB US 41 (Lake Shore Drive) 

S.N. 016-0766 (NB I-55 over Martin Luther King, Jr. Drive and Moe Drive) 

S.N. 016-0773 (Ramp EB I-55 to SB US 41 (Lake Shore Drive) 

S.N. 016-0778 (Ramp EB I-55 to NB US 41 (Lake Shore Drive) 

The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 

Professional Transportation Bulletin 175 Published February 5, 2015



The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  

The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications. 
The anticipated construction completion date for this contract is October 31, 2017 plus 10 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained. Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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2. Job No. P-91-226-15, Various Phase I Projects, Various Routes, Various Counties, Region 
One/District One. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2015 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks.  In addition, the Consultant may be required 
to assist the District with the management of an ADA Transition Plan.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination. The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the Consultant Studies Unit Head.  The Consultant's work may include 
data collection, preparation of base maps and mosaics, geometric studies, safety studies 
including accident analysis, capacity analysis including intersection design studies, route as well 
as stream surveys, project reports anticipated to be processed as Categorical Exclusions, 
bridge inspections and condition reports, drainage studies including Hydraulic Reports, cost 
estimates, public involvement, and all other related work necessary to complete various Phase I 
studies and tasks. The Consultant will be expected to perform work in the district office as 
needed. The Consultant may also be required to assist the district in reviewing, overseeing, 
tracking, and prioritizing projects being performed by IDOT personnel and other consultants. 
The Consultant should have sufficient trained staff familiar with ADA/PROWAG requirements to 
be able to assist the District with field data collection as well as manage, process, and monitor 
data collected and incorporate it into a coherent GIS and/or IRIS compatible database. 

The cumulative cost of construction of these projects is anticipated to be in excess of 
$20,000,000. The completion date for this contract will be 96 months after authorization to 
proceed.  

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 
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• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the work documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The person who will perform the work in the area of preparing structural concepts (must 
be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/Public involvement work he/she has directed involving facilitation of 
community advisory group meetings, public meetings and public hearings; organizing 
work groups and press conferences; drafting press releases and property owner contact 
letters, etc. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highway: Typical) 
Special Studies (Location Drainage) 
Special Studies (Traffic Studies) 
Hydraulic Reports (Waterways: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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3. Job No. D-91-216-15, Various Traffic Signal Projects Consisting  Primarily of  Traffic 
Signal Coordination & Timing (SCAT) with Intersection Monitoring, Bureau of Traffic 
Operations, Various Routes, Various Counties, Region One/District One.  

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants of the prime Consultant 
are scheduled to attend an initial meeting on April 29, 2015 at 9:00 A.M. at the Region One, 
District One Office in Schaumburg. 

Phase II engineering services are required for developing traffic signal coordination and timing 
for various systems located in District One and additional signal operation complaints. 
Consultants may also be required to perform traffic signal design and traffic studies as assigned 
by the District’s Traffic Program Engineer.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.   

The department will furnish the Consultant with manuals, plans, and/or other pertinent available 
information.   

The Consultant's work includes accomplishment of one or more of the following tasks per Work 
Order for each selected location:   

• After a Work Order has been assigned, the Consultant shall have two (2) weeks to 
implement a functional interim Time-of-Day operation program. 

• Monitoring – Responsible for the monitoring of all the existing systems and submitting 
weekly reports detailing problems and errors in the database. 

• Data Collection - Field collection of traffic counts, turning movements, signal phasing, 
signal timings, equipment inventory, and other data needed to quantify existing operating 
conditions and determine signal optimization alternatives. 

• Data Analysis - Using Synchro computer modelling, run the database for each of the 
selected locations.  Recommendations for optimal signal operation plans will be 
generated utilizing the existing signal equipment and equipment with minor 
recommended enhancements using the existing signal phasing and recommendations 
for improving signal phasing. Engineering judgment will be used to select the final plan 
to be recommended for implementation. 

• Implementation - The approved Time-of-Day optimization plan will be placed in operation 
with any necessary fine-tuning adjustments.  The Traffic Responsive Program shall then 
be implemented and fine-tuned. 

• Evaluation - A study of the effectiveness of the optimization plan will be conducted.  
Benefits will be estimated in terms of travel delay reductions, fuel savings, and reduction 
of carbon monoxide emissions.  Recommendations for further enhancements to the 
optimization plan and/or equipment modifications may be requested for locations where 
the operation is still unsatisfactory. 

• Field observation of signal operations – Identify operational problems, suggest corrective 
action and provide response to the complaint. 

• Assist the Department in the evaluation of traffic signal operation objectives, needs and 
traffic demand to determine if other signal control technologies are appropriate. 
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• Perform other tasks such as signal design and traffic studies as assigned by the 
District’s Traffic Program Engineer. 

The completion date for this contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work necessary to prepare traffic signal coordination 
and timing optimization plans. 

• The person who has the necessary experience with traffic signal equipment and who will 
recommend equipment enhancements, implementation of the optimization plans, 
recommend any fine-tuning adjustments and will identify corrective action to address 
operational complaints. 

• The person who conducts the evaluation of the optimization plans. 
• The person(s) who is(are) responsible for establishing parameters for traffic adjusted 

operation of closed-loop signal systems, the methodology used in establishing traffic 
adjusted optimization, and a listing of prior traffic adjusted programs recently 
implemented by the individual(s).  The individual(s) must demonstrate through current 
experience in District One optimization along with the ability to set-up a closed-loop 
traffic responsive system using both volume and occupancy settings.  The individual(s) 
must demonstrate recent District One experience in the development of traffic signal 
coordination and timing, utilizing the District’s standard traffic controllers: Eagle/Siemens 
and Econolite/Aries. 

• The person who will perform QC/QA review work of all final and milestone submittal 
documents. 

• The person(s) who is(are) responsible for managing, operating, and analyzing of traffic 
signal system monitoring software and providing weekly reports.  Individual(s) must 
demonstrate recent District One experience in signal system monitoring. 

Statements of interest must also include the Consultants’ relevant District One SCAT projects, 
do not list more than 10 projects, completed by the firm within the past 5 years by members of 
the Consultant’s current key personnel listed above. 

The prime firm must be prequalified in the Special Studies [Signal Coordination & Timing 
(SCAT)] category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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4. Job No. C-91-228-15, Various Quality Assurance Aggregate/HMA/PCC Projects, Various 
Routes, Various Counties, Region One, District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled attend an initial meeting on April 29, 2015 at 10:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS), Recycled Asphalt Paving (RAP) testing, Recycled Asphalt Shingles 
(RAS) testing, pipe and precast producers and prestressed and precast producers.  Services 
and responsibilities include structural steel and miscellaneous materials inspection at various 
sources or jobsites, Independent Assurance sampling and testing for the Department for both 
HMA and PCC according to Federal guidelines at both plants and jobsites on as as-needed 
basis.  Additional services and responsibilities include quality assurance inspection of 
prestressed and precast producers at both plants and jobsites on an as-needed basis.  The 
project includes Complete Quality Assurance Testing in accordance with The Standard 
Specifications for Road and Bridge Construction, Manual for Fabrication of Precast Prestressed 
Concrete Products, Policy Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 and any 
appropriate contract special provisions and plan notes or details.  Work orders under the blanket 
agreement will be negotiated and authorized by the department on an as-needed basis. 

The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pre-
stressed and precast facilities and various producers and suppliers of structural steel and 
miscellaneous materials.   

The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Manual for Fabrication of Precast Prestressed Concrete Products, Policy Memorandums 11-
08.2, 19-08.1, 25-08.5, 28-10.3 and the Consultant agreement.  The Consultant will maintain 
records and submit documentation of QC and QA activities required by the construction 
contract, Manual for Fabrication of Precast Prestressed Concrete Products, Policy 
Memorandums 11-08.2, 19-08.1, 25-08.5, 28-10.3 

The completion date for this contract will be 48 months after authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

The Liaison Engineer who will assume duties as Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

• The person(s) who will be in charge of QA Lab and Field Testing. 

• QC/QA Level 1, Level 2 and Level 3 (HMA and PCC) Certified Testing Technicians. 

• ACI Grade 1 and PCI Level 1 and Level 2 Certified Testing Technicians. 
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• The Materials QA Technician. 

• Structural Steel and Miscellaneous Materials Source Inspector 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT Class 

The prime firm must be prequalified in the following categories to be considered for this project:  

Special Services (Quality Assurance: QA HMA & Aggregate) 

Special Services (Quality Assurance: QA PCC & Aggregate) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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5. Job No.P-91-225-15, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 
 
This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2015 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks.  In addition, the Consultant may be required 
to assist the District with the management of an ADA Transition Plan.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination. The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the In-House Studies Unit Head.  The Consultant's work may include data 
collection, preparation of base maps and mosaics, geometric studies, safety studies including 
accident analysis, capacity analysis including intersection design studies, route as well as 
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks. The Consultant will be 
expected to perform work in the district office as needed. The Consultant may also be required 
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed 
by IDOT personnel and other consultants. The Consultant should have sufficient trained staff 
familiar with ADA/PROWAG requirements to be able to assist the District with field data 
collection as well as manage, process, and monitor data collected and incorporate it into a 
coherent GIS and/or IRIS compatible database. 

The cumulative construction cost of these projects is anticipated to be in excess of $20,000,000. 
The completion date for this contract will be 96 months after authorization to proceed.  

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Reconstruction/Major Rehabilitation)  
Structures (Highway: Typical) 
Special Studies (Location Drainage)  
Special Studies (Traffic Studies)  
Hydraulic Reports (Waterways: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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6. Job No. D-91-239-15, IL 132 from Oak Lane Drive to McKinley Avenue, Phase II Project, 
Lake County, Region One, District One.  

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2015 at 1:00 P.M. at the Region 
One, District One Office in Schaumburg. 

Phase II engineering services are required for improvements to IL 132 from Oak Lane Drive to 
McKinley Avenue. The Consultant’s work is expected to consist of preparing plans, 
specifications, and cost estimates.  The improvement consists of replacing the existing dry land 
bridge to provide a three-lane cross section along IL 132 from Oak Lane to McKinley Avenue, 
reconstruction of the roadway to provide one lane in each direction, painted median, curb and 
gutter, and pedestrian and bicyclist accommodations.  This project is located in Lake Village. 

The Consultant's work is also expected to include surveys and may include geotechnical 
engineering services. Consultant may have to create and/or maintain a website for the project. 

The department will furnish the Consultant with project report, hydraulic report, location 
drainage study, pavement design, available microfilm plans, any available data, and existing 
developed contract plans.  

The estimated construction cost for this project is $6,093,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work with 
adequate plan review experience). 

• The person who will perform the work in the area of geotechnical analysis and 
preparation of the Roadway Geotechnical Report (RGR) (must be an Illinois Licensed 
Professional Engineer). 

• The person who will be in-charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor). 

• The person who will be in charge of traffic signals (must be an Illinois Licensed 
Professional Engineer). 
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• The person who will be in charge in the area of structure plan preparation (must be an 
Illinois Licensed Professional Structural Engineer). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Roads & Streets)  
Structures (Highway: Typical) 

 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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7. Job No. D-91-236-15, Various Storm Water Pump Stations, Phase II Project, Various 
Counties, Region One, District One.   

This project requires 15% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultants who is selected for this project, and all subconsultants the prime Consultant 
will be using, are scheduled to attend an initial meeting on April 30, 2015 at 1:00 P.M. at the 
Region One, District One Office in Schaumburg. 

Phase II engineering services are required for the preparation of plans, specifications and cost 
estimates to facilitate the protection, rehabilitation, and construction of electromechanical and/or 
electrical systems associated with the Department’s facilities, primarily limited to Storm Water 
Pumping Stations. The work may involve equipment or property survey, architectural, plumbing, 
HVAC, telecommunications, SCADA systems, motor control, miscellaneous site work, structural 
engineering and some Phase III review of shop drawings and product data. The work will be 
performed on an individual work order basis and may include the verification of work by others 
for the suitability as final documents for construction. Work orders under the blanket agreement 
will be negotiated and authorized by the department on an as-needed basis.   

The Consultant is also expected to review and prepare plans to ensure that all plans are within 
the framework of the Department’s policies and procedures, local agency’s requirements; and 
all applicable manuals and schedules. 

The completion date for this contract will be 36 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of Drainage Report (must be a Illinois Licensed Professional Engineer) 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be a Illinois Licensed Professional Engineer and must be a Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience) 

The prime firm must be prequalified in the following categories to be considered for this project 

Special Studies (Pump Station) 
Special Services (Mechanical) 
Special Services (Architecture) 
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Special Services (Electrical Engineering) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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8. Job No. C-91-230-15: Various Bridge Painting Inspections, Phase III, Various Routes, 
Various Counties, Region One/District One.  
 
The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 07, 2015 at 2:00 P.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering services are required for the supervision, inspection, and documentation 
of various painting and inspection contracts. Work includes, but is not limited to, providing 
contract supervision/inspection for various painting and inspection contracts as requested by the 
District.   
 
The Consultant will furnish approved engineer/technician(s) to act as Resident 
Engineer/Inspector(s) on assigned projects. The Consultant will perform on-site inspection, 
maintain documentation, and submit pay estimates, change orders, and any other duties that 
would require the services of an engineer/technician to complete these projects on a timely 
basis and in accordance with the State Specifications and Guidelines. 
 
The Consultant will be required to furnish a laptop computer equal to the latest type used by the 
department for each project. Illinois Construction Records System (ICORS) software will be 
provided for downloading on the Consultant’s computer.  
 
The department will furnish the Consultant with site specific plans and specifications per project, 
the existing special provisions, the 2007 Standard Specifications for Road and 
Bridge Construction, the 2011 Supplemental Specifications, any other available paint data, and 
a contact person(s) to act as a liaison between the Consultant and the department.  
 
The Consultant is required to have the following: 

• Five years of experience in construction management and inspection services during 
surface preparation and coating application. 

• Three years of experience in environmental and worker monitoring on industrial lead 
paint removal projects. 

• Documented and acceptable quality control procedures.  
• All necessary equipment to provide or accomplish the above mentioned tasks. 

The completion date for this contract will be 18 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

• Project Manager, the person who will assume the duties of the Project Manager for all 
aspects of the work must be an Illinois Registered Professional Engineer. 

• Project Engineer, the person performing the duties of the Project Engineer must be a 
National Association of Corrosion Engineers (NACE) Certified Coatings Inspector – 
Level 3. 

• Resident Liaison Engineer, the person performing the duties of the Resident Liaison 
Engineer shall be a National Association of Corrosion Engineers (NACE) Certified 
Coatings Inspector – Level 3 or shall possess similar experience and knowledge. 
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• Inspectors (2 to 4) – The persons performing the duties of the Inspector must be a 
National Association of Corrosion Engineers (NACE) Certified Coatings Inspector – 
Level 3. 

• The Documentation Engineer/Technician (1) - (The person actively performing the 
documentation on the project must possess a current IDOT Construction Documentation 
certificate. Include the Documentation Certificate Number for IDOT class, 
Documentation of Contract Quantities. 

 
Statements of Interest must also include the following: 

• Your firm’s experience with this type of work, including the firm’s experience in 
construction management and inspection and in environmental work and worker 
monitoring. 

• Your firm’s techniques for completion of this work. 
• Names of key personnel along with resumes indicating qualifications including the 

registered Professional Engineer in charge of the project, the person who will act as 
project Engineer and the name(s) of the NACE Certified Coatings Inspector(s) who will 
act as Resident Liaison Engineer/Technician(s). (Exhibit A) 

• A statement of your firm’s ability to do the work in-house, or if necessary, what work you 
would need to subcontract. 

• Name, location, and accreditation of laboratory to be used. 
• A statement of your firm’s ability to perform the work within the time-frame described 

above. 
• The firm’s quality assurance and quality control plan. 
• Firm’s calculated burden and overhead rate. 
• Name and phone number of the contact person in your organization. 

Statements of Interest, including resumes of the key people, must be submitted electronically to 
the Central Bureau of Design and Environment through the Engineering and Prequalification 
Agreement System (EPAS). Firms interested in submitting for this item that are not currently 
prequalified must contact Carrie Kowalski to establish an account in EPAS so the firms can 
submit a Statement of Interest. Any procedural questions regarding Statements of Interest 
submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in the 
Bureau of Design and Environment at Carrie.Kowalski@illinois.gov.  
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9. Job No. D-91-227-15, US 45/IL 21, IL 60 (Townline Road) to IL 22 (Half Day Road), Land 
Surveys, Lake County, Region One/District One.   

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 27, 2015 at 9:30 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase II engineering services are required for surveying services to prepare Land Acquisition 
documents for approximately 270 parcels along US 45/IL 21 from I-60 (Townline Road) to IL 22 
(Half Day Road). Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis. 

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.   

The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same. Some GIS and database work may also be 
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects.  The completion date for this contract will be 24 months after authorization to proceed.  

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Land Surveyor.)   

 
•  The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Land Surveyor). 
 
The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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10. Job No. C-91-235-15, IL 72 at Big Timber Road, Phase III Project, Kane County, Region 
One/District One.   

This project requires 20% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 7, 2015 at 1:00 P.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required for the improvement of IL 72 at Big Timber Road.  Work 
includes, but is not limited to, reconstruction and realignment of IL 72, widening, and resurfacing 
of Big Timber Road.  Left turn lanes will be constructed on all four legs of the intersection in 
addition to one through lane in each direction.  IL 72 will be reconstructed using full depth hot-
mix asphalt pavement, and Big Timber Road will be widened using hot-mix asphalt base course 
and resurfaced using hot-mix asphalt surface course.  New hot-mix asphalt shoulders 
throughout the project limits and various location pavement patching, a new traffic signal will be 
installed at the intersection, lighting is not anticipated to be included, grading new ditches and 
installation of various pipe culverts.  Final thermoplastic pavement markings will be installed, 
along with new seed and trees throughout the project limits.  The project will be staged during 
construction and one lane of traffic per direction will be open at all times. A full closure and 
detour is not required.  All collateral and incidental work necessary to complete the project as 
shown on the plans and described herein. 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish an Assistant 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications.  
 
The anticipated construction completion date is October 31, 2016. The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project 
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Key personnel listed on Exhibit A for this project must include: 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) The Materials QA 
Technician. (The person shall have a Level II HMA and PCC training and IDOT class S-
33, Soil Testing) 

• Materials Laboratory (Prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.                         

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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11. Job No.P-91-224-15, Various Phase I Projects, Various Routes, Various Counties, Region 
One, District One. 

 
This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2015 at 8:00 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase I engineering services are required for the preparation of various Phase I preliminary 
engineering and environmental studies throughout District One.  The work may include new 
Phase I studies for intersections, small highway segments, bridges, and/or assisting the District 
in completing on-going Phase I studies and tasks.  In addition, the Consultant may be required 
to assist the District with the management of an ADA Transition Plan.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis. 

The Consultant and/or their subconsultants on the project are prohibited from managing 
contracts where either party is the prime Consultant or a subconsultant. The selected firm 
and/or their subconsultant may not manage another firm if the relationship was reversed during 
another phase of work. 
 
The department will furnish the Consultant with any relevant and available information such as 
accident data, existing and projected traffic data, utility coordination, and right-of-way data, as 
well as archaeological, historical, wetland, and special waste survey coordination. The 
Consultant will be expected to perform work similar to an IDOT Project Manager/Squad Leader 
& Staff, and report to the In-House Studies Unit Head.  The Consultant's work may include data 
collection, preparation of base maps and mosaics, geometric studies, safety studies including 
accident analysis, capacity analysis including intersection design studies, route as well as 
stream surveys, Categorical Exclusion Reports, bridge inspections and condition reports, 
drainage studies including Hydraulic Reports, cost estimates, public involvement, and all other 
related work necessary to complete various Phase I studies and tasks. The Consultant will be 
expected to perform work in the district office as needed. The Consultant may also be required 
to assist the district in reviewing, overseeing, tracking, and prioritizing projects being performed 
by IDOT personnel and other consultants. The Consultant should have sufficient trained staff 
familiar with ADA/PROWAG requirements to be able to assist the District with field data 
collection as well as manage, process, and monitor data collected and incorporate it into a 
coherent GIS and/or IRIS compatible database. 

The cumulative construction cost of these projects is anticipated to be in excess of $20,000,000. 
The completion date for this contract will be 96 months after authorization to proceed.  

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Location/Design Studies (Reconstruction/Major Rehabilitation)  
Structures (Highway: Typical) 
Special Studies (Location Drainage)  
Special Studies (Traffic Studies)  
Hydraulic Reports (Waterways: Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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12. Job No. D-91-202-15, I-94 at Old Orchard Road, Phase II Project, Cook County, Region 
One, District One.  

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 30, 2015 at 9:30 A.M. at the Region 
One, District One Office in Schaumburg. 

Phase II engineering services are required for improvements to I-94 at Old Orchard Road. The 
Consultant’s work is expected to consist of preparing plans, specifications, and cost estimates.   
The improvement consists of superstructure replacement and substructure rehabilitation. The 
proposed work includes repairing spalling and delaminations on the abutments and piers 
including the entrance ramp on the north side of the bridge, replacing settled east abutment 
slope wall panel, demolishing existing superstructure, concrete deck slab, widening of the 
existing bridge cross section, removing the south exit ramp structure, and raising of the vertical 
clearance. This project is in the Village of Skokie. 

The Consultant's work is also expected to include surveys and may include geotechnical 
engineering services. Consultant may have to create and/or maintain a website for the project. 

The department will furnish the Consultant with project report, hydraulic report, location 
drainage study, pavement design, available microfilm plans, any available data, and existing 
developed contract plans.  

The estimated construction cost for this project is $7,860,000.  The completion date for this 
contract will be 24 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience).  

• The person who will perform the work in the area of geotechnical analysis and 
preparation of the Roadway Geotechnical Report (RGR) (must be an Illinois Licensed 
Professional Engineer). 

• The person who will be in-charge of surveys (must be an Illinois Licensed Professional 
Land Surveyor). 
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• The person who will be in charge of traffic signals (must be an Illinois Licensed 
Professional Engineer). 

• The person who will be in charge in the area of structure plan preparation (must be an 
Illinois Licensed Professional Structural Engineer). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Roads & Streets)  
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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13. Job No. C-91-124-15, IL 171 (Archer Ave): 47th St. to 55th St. Bridge Complex at I-55, Phase 
III Project, Cook County, Region One/District One.  

This project requires 25% DBE participation.  

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 7, 2015, at 9:30 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required to provide construction inspection services for improvement of 
IL 171 (Archer Ave): 47th St. to 55th St. Bridge Complex.  Work includes, but is not limited to, 
pavement patching, resurfacing with polymerized hot-mix asphalt, realignment and shoulder 
widening, guardrail improvements, sign replacements and lighting, rehabilitation and/or 
widening for twelve (12) structures, drainage improvements, ditch restoration, placement of 
pavement markings, bridge approach pavement connectors, removal of existing structures and 
any collateral and incidental work necessary to complete the project as shown on the plans and 
described herein.  

The following structures may be included: 

• S.N. 016-1197   (Retaining Wall South of 47th Street) 
• S.N. 016-0671  (Retaining Wall Joliet Road to 50th Street) 
• S.N. 016-1006  (NB First Avenue Over Joliet Road) 
• S.N. 016-2454  (NB First Avenue Over AT & SF RR) 
• S.N. 016-2456   (NB First Avenue Over Des Plaines River Valley) 
• S.N. 016-0987   (SB I-55 Ramp to NB First Avenue) 
• S.N. 016-0985  (NB First Avenue Over Des Plaines River) 
• S.N. 016-0487  (NB First Avenue Over Sanitary & Ship Canal) 
• S.N. 016-2408  (NB First Avenue to NB I-55 Ramp Over Ship Canal) 
• S.N. 016-0489   (NB First Avenue Over ICG RR) 
• S.N. 016-0485    (Old NB First Avenue Over I-55) 
• S.N. 016-1511    (New NB First Avenue Over I-55) 

The department will furnish the Consultant with Plans and Specifications. 

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiation meeting, the prime Consultant and  
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies.  
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The Consultant will provide tools of the trade. These tools will include an office computer system 
capable of running ICORS software. The Consultant will perform on site inspection, layout 
including design changes, provide construction layout when not provided for in the contract 
plans, provide geotechnical inspection and testing, prepare records, maintain documentation, 
submit pay estimates, change orders and any other duties that would require the services of an 
engineer to complete this project on a timely basis and in accordance with State specifications. 
The anticipated construction completion date for this contract is October 31, 2015 plus 5 
working days. The Consultant must complete and submit final measurements, calculations and 
final contract records documents to the department no later than six (6) weeks after the 
completion of the project.  

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (An Illinois Licensed Professional Engineer is desired) 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number for IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 

 

  

Professional Transportation Bulletin 175 Published February 5, 2015



14. Job No. C-91-229-15, US 14 (Northwest Highway); US 45 to Miner Street, Phase III Project, 
Cook County, Region One/District One.  

This project requires 25% DBE participation.   

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 7, 2015 at 10:30 A.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering is required for the improvement of US 14: (Northwest Highway) US 45 to 
Miner Street.   Project includes, but is not limited to, improvements consisting of pavement 
patching, hot-mix asphalt surface removal, resurfacing with polymerized leveling binder and 
HMA surface course, detector loop replacement, driveway replacement, CB/Inlet Adjustment, 
CB/Inlet reconstruction, frames and lids adjustments, curb and gutter replacement, sidewalk 
replacement, structures cleaning, thermoplastic pavement marking, raised reflective pavement 
markers, and any collateral and incidental work necessary to complete the project as shown on 
the plans and described herein. 

The department will furnish the Consultant with Plans and Specifications.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors.  

The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  

The Consultant will also provide the tools of the trade. These tools will include an office 
computer system capable of running ICORS software. The Consultant will perform on site 
inspection, layout including design changes, provide construction layout when not provided for 
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain 
documentation, submit pay estimates, change orders and any other duties that would require 
the services of an engineer to complete this project on a timely basis and in accordance with 
State specifications. The Consultant must complete and submit final measurements, 
calculations and final contract records documents to the department no later than six (6) weeks 
after the completion of the project. The construction contract must be completed within 60 
working days after notice to proceed is given.   

Key personnel listed on Exhibit A for this project must include: 

• The Liaison Engineer (Registered Professional Engineer in the State of Illinois is 
desired). 

• The Assistant Engineer. 

• The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
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be ICORS trained.  Include the Documentation Certificate Number IDOT 
Documentation of Contract Quantities) 

• The Materials Coordinator (RE Materials Training class is preferred) 

• The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

• Materials Laboratory (Prequalified in QA HMA & Aggregate and QA PCC & Aggregate)  

• The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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15. Job No. D-91-113-15, FAP 343 (IL 53, IL 68) from US 12 (Rand Road) to Kennedy Drive/ 
Frontage Road, Phase II Project, Cook County, Region One, District One. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2015 at 10:00 A.M. at the 
Region One District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and cost estimates (English units) for the improvement of IL 53/IL 68 from US 12 (Rand Road) 
to Kennedy Drive/Frontage Road.  The improvement is to include the installation of a raised 
median along IL 53/IL 68, and installation of a southbound right turn lane at the intersection of 
IL 53/IL 68 @ US 12 intersection, installation of left turn lanes on Kennedy Drive and Frontage 
Road, improvements to the traffic signals at the intersection of IL 53/IL 68 @ US 12 
intersection, and installation of sidewalk along Frontage Road and at locations where gaps 
currently exist.  The improvement also includes widening, resurfacing, and modifying the 
profile of the intersection. This project is located in the Village of Palatine. 
 
The department will furnish the Consultant with available microfilm plans, Project Report, 
Location Drainage Studies, and any other available information. 
 
The estimated construction cost for this project is $3,300,000. The Consultant’s work includes 
preparation of contract plans, specifications, and estimates, including maintenance of traffic 
plans and all other work required to complete the project.  The completion date for this contract 
will be 12 months after authorization to proceed. 
 
Key Personnel listed in Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of proposed drainage plans (must be an Illinois Licensed Professional 
Engineer). 

• The person who will perform QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Engineer for roadway work, with adequate plan review 
experience). 

The prime firm must be prequalified in the Highways (Roads & Streets) category to be 
considered for this project. 
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Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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16. Job No. C-91-231-15: Phase III Various Projects, Various Routes, Various Counties, 
Region One/District One 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 7, 2015 at 3:00 P.M. at the Region 
One/District One Office in Schaumburg. 

Phase III engineering services are required to assist department resident engineers/technicians 
on various construction projects throughout the District.  Four (4) to eight (8) engineers and /or 
engineering technicians are anticipated to be required during the 2015 and 2016 construction 
seasons. Typical assignments would include but are not limited to, general construction 
inspection, project finalization, and documentation, including PCC & bituminous concrete paving 
operations, drainage, patching, bridge structures, bridge painting/inspection and providing 
general assistance as a member of a field crew.  Surveys and layout services may be required. 
This work may be in either English or metric units.  

The department will furnish the Consultant with contract plans and specifications.   

The Consultants work includes but is not limited to providing staff, cell phones and vehicles for 
personnel use on construction sites and for traveling between projects. The duration of time 
spent at a single location would vary as a function of work assignment needs.   

Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material 
coming in from the same plant are prohibited. At the negotiations meeting, the prime Consultant, 
and sub-consultant(s) will disclose all current relationships with contractors.  

The personnel shall have a good working knowledge of Department Specifications for Road and 
Bridge Construction, the Department Construction Manual and documentation and in inspection 
procedures. The completion date for this contact will be 18 months after authorization to 
proceed.  

Key personnel listed on Exhibit A for this project must include: 

• Project Manager 
• Inspectors (A current IDOT Construction Documentation Certificate is desired) 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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17. Job No. P-92-022-14, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Two/District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2015 at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 

Phase I and/or II engineering services are required for various projects throughout District Two. 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  

The Phase I work may consist of conducting route surveys, hydraulic surveys, hydraulic 
analyses, geometric studies, and preparing Project Reports (Categorical Exclusion projects 
only).  This work may include data collection, development of alignment alternatives, cost 
estimates, traffic management analysis, accident analyses, type, size and location (TS&L) 
drawings, structure plans, and other related work and exhibits necessary to produce the Project 
Report.  

The Phase II work may consist of conducting surveys, hydraulic analyses, geometric studies, 
and preparation of type, size and location (TS&L) drawings, structure plans, roadway plans, and 
any other related work to complete final plans, special provisions, and estimates.  

The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  The engineering sources required may consist of only a portion of the total 
engineering work on a certain project.  

The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information.  

The estimated construction cost for these projects may range from $200,000 to $4,000,000.  It 
is anticipated that this contract will include approximately 3 to 15 different projects.  The 
completion date for this contract will be 60 months after authorization to proceed.   

Key personnel listed on Exhibits A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
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• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

• The person who will be in charge of surveys (must be an Illinois Professional Licensed 
Surveyor). Surveying prequalification category requirement may be completed by Prime 
and/or Subconsultant. 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:    

 
Highways (Roads & Streets) 
Structures (Highway:  Typical) 
Special Studies (Location Drainage) 
Location/Design Studies (Rehabilitation) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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18. Job No. P-92-019-14, Various Survey Projects, Various Routes, Various Counties, Region 
Two/District Two. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 28, 2015 at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 

Phase I engineering services are required to furnish various surveys throughout District Two.  
Work is anticipated to include field office assistance for surveys to establish or re-establish 
section corners, reference said corners to centerlines, preparation of a cover sheet, Right-of-
Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats (copies 
of recorded Monument Record Plats to be furnished by the Consultant), section Corner Plat of 
Survey, and staking plans for projects of approximately 20 parcels.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on as as-needed basis.  

In addition, the Consultant selected may perform survey functions, including, but not limited to 
horizontal and vertical control for aerial mapping projects and topographic surveys.  The 
Consultant may be required to contact local land surveyors for their input and may be expected 
to obtain historic survey reference data.   

The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.  

The completion date for this contract will be 60 months after authorization to proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

• The person who will perform/supervise the work in the area of surveying (must be an 
Illinois Licensed Professional Land Surveyor). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

The prime firm must be prequalified in the Special Services (Surveying) category to be 
considered for this project: 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS).  
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19. Job No. C-93-061-15, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/District Three. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 29, 2015 at 1:00 P.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for construction inspection, PCC/HMA quality 
assurance inspection, and prestress/precast quality assurance inspection as captioned below.     
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
field material testing (all field material testing will be completed with IDOT equipment) and field 
inspection for roadway rehabilitation throughout District 3.  The various types of jobs are 
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  Laboratory testing of materials will not be required. 
 
The Consultant will be asked to furnish inspectors on these projects. The Consultant is 
expected to perform onsite inspection, engineering layout, and verification of contractor staking, 
maintain documentation, submit pay estimates, change orders, and any other duties required to 
complete these projects on a timely basis and in accordance with the State Specifications and 
guidelines. The inspectors should be knowledgeable in the use of the department’s 
documentation tracking system (ICORS).    
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub consultants on the sample project or on material coming in from 
the same plant is prohibited.  At the negotiations meeting, the prime Consultant, and sub-
consultant(s) will disclose all current relationships with contractors. 
 
In addition, the Consultant may be asked to provide aggregate, concrete, and/or Hot Mix 
Asphalt (HMA) lab inspectors to perform various testing in a District 3 Laboratory. The 
inspector(s) will be responsible for doing various concrete, aggregate and/or HMA testing at the 
direction of the IDOT Laboratory Supervisor. All testing will be performed on IDOT equipment. 

The Consultant may also be asked to provide on-site QA inspectors for Illinois and out-of state 
pre-stressed and pre-cast producers on an as-needed basis within the jurisdiction of District 3. 
All testing will be performed on IDOT equipment.    The completion date for this contract will be 
96 months after authorization to proceed 

Key personnel listed on Exhibit A for this project must include: 

• The Construction Inspectors. (1 to 4 individuals to perform on-site inspection, survey and 
QA inspection). A current IDOT Construction Documentation Certification and 
experience and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland 
Cement Concrete (PCC) and soils training are required. 
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• The Materials Lab Inspectors. (1 to 2 individuals to perform aggregate, concrete, and/or 
HMA testing at the Ottawa, Pontiac, and/or Kankakee lab). Inspectors must have 
completed the following classes: IDOT 3 day mixture aggregate technician or 5 day 
aggregate technician course IDOT HMA Level I course 

 
• The Pre-stressed/Pre-cast QA inspectors. (1 to 2 individuals to perform QA inspection at 

District 3 jurisdiction producer sites). Inspectors must have completed or be registered 
for the following training courses: 
• IDOT 3-day mixture aggregate technician or 5-day Aggregate Technician Course 
• ACI Concrete Field Testing Technician – Grade I. 
• PCI level I & II- Quality Control Personnel certification Program. 

The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 

Statements of Interest including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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20. Job No. C-93-060-15, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/District Three. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 29, 2015 at 11:00 A.M.at the 
Region Two/District Three Office in Ottawa.     
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
field material testing (all field material testing will be completed with IDOT equipment) and field 
inspection for roadway rehabilitation throughout District 3.  The various types of jobs are 
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  Laboratory testing of materials is not expected to be required. 
 
The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these 
projects.   The Consultant is expected to perform onsite inspection, engineering layout, and 
verification of contractor staking, maintain documentation, submit pay estimates, change orders, 
and any other duties required to complete these projects on a timely basis and in accordance 
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of 
the department’s documentation tracking system (ICORS).    
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the sample project or on material coming  in from 
the same plant is prohibited.  At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program with the district.  If necessary, the Consultant will be trained on how to 
manage the program and will be instructed on the correspondence required. 
 
The Consultant must complete and submit final measurements, calculations, field books and all 
other contract record documents to the department no later than 30 days after final 
inspection of the project.  The completion date for this contract will be 96 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The Assistant Resident Engineer (minimum 10 years’ experience as a Resident 
Engineer is desired).  A current IDOT Construction Documentation certification and 
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portland 
Cement Concrete (PCC) and soils training are required. 

• The Inspectors.  (1 to 4 individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience 
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and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement 
Concrete (PCC) and soils training are required. 

The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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21. Job No. C-93-059-15, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/District Three. 

 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on April 29, 2015 at 10:00 A.M. at the 
Region Two/District Three Office in Ottawa.     
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
field material testing (all field material testing will be completed with IDOT equipment) and field 
inspection for roadway rehabilitation throughout District 3.  The various types of jobs are 
anticipated to consist of route and seal, patching, traffic signals, landscaping, milling and 
resurfacing, bridge repair and replacement, concrete pavement, and pavement marking. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  Laboratory testing of materials will not be required. 
 
The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these 
projects.   The Consultant is expected to perform onsite inspection, engineering layout, and 
verification of contractor staking, maintain documentation, submit pay estimates, change orders, 
and any other duties required to complete these projects on a timely basis and in accordance 
with the State Specifications and guidelines. The ARE should be knowledgeable in the use of 
the department’s documentation tracking system (ICORS).    
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their sub consultants on the sample project or on material coming in from 
the same plant is prohibited.  At the negotiations meeting, the prime Consultant, and sub-
consultant(s) will disclose all current relationships with contractors. 
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program with the district.  If necessary, the Consultant will be trained on how to 
manage the program and will be instructed on the correspondence required. 
 
The Consultant must complete and submit final measurements, calculations, field books and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project.  The completion date for this contract will be 96 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this project must include: 

• The Assistant Resident Engineer (minimum 10 years’ experience as a Resident 
Engineer is desired).  A current IDOT Construction Documentation certification and 
experience and a workable knowledge in the area of HOT Mix Asphalt (HMA), Portland 
Cement Concrete (PCC) and soils training are required. 

• The Inspectors.  (1 to 4 individuals to perform on-site inspection, survey and QA 
inspection.)  A current IDOT Construction Documentation certification and experience 
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and a workable knowledge in the area of Hot Mix Asphalt (HMA), Portland Cement 
Concrete (PCC) and soils training are required. 

The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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22. Job No. P-93-017-15, Project Management (PM) Work for Various Local Roads Projects, 
Various Routes, Various Counties, Region Two/District Three. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 5, 2015 at 1:00 P.M. at the Region 
Two/District Three Office in Ottawa. 

A Project Manager (PM) Consultant is required for Phase I, II, and/or III engineering services.  
The PM will support IDOT staff in managing local agency projects.  This work involves working 
directly with the local agency and their consulting firms as well as other bureaus in the 
department.  Work Orders under a blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  The PM will be expected to perform work similar to an 
IDOT Local Roads Project Engineer and staff.  Key staff from the PM will usually be required to 
perform the work in the District offices.  This work may include engineering, technical support, 
engineering management, project control, administrative services, and field assignments 
necessary in bringing completion to projects expeditiously. 

The selected  Consultant and/or their subonsultants on  this project are  prohibited from 
managing contracts where either party is the prime Consultant or subconsultant.  The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work.     

Teaming Agreements (formerly known as Joint Ventures) will not be allowed on this project. 

The work anticipated for the local roads projects may include: 

• Manage and/or coordinate Local Agency preliminary engineering projects assigned, 
including Phase I reviews in accordance with IDOT and Federal standards and contract 
administration. 

• Manage and/or coordinate environmental work effort as related to assigned projects.  
• Hold  regular progress meetings and briefings for IDOT including FHWA where details of 

project and progress are presented 
• Work anticipated to manage Phase II projects: 

o Schedule and hold progress meetings as required to meet target letting dates 
o Coordinate submittals with other bureaus and agencies 
o Review documents in accordance with IDOT and Federal standards  
o Perform all necessary procurement roles as required 
o Manage and track project-level cost, schedule and budget requirements 
o Coordination with program-level and assigned project-level controls personnel 

• Work anticipated for Project Control and Administration 
o Preparation and review documents for federal, state, and MFT reimbursements 
o Maintenance of various status reports for administrative coordination with other 

bureaus or local agencies. 
o Provide onsite inspection of maintenance, construction, and closures. 
o Update records of Project Control Numbers and provide them as needed 
o Prepare, review and record joint agreements and engineering agreements 
o Process invoice reimbursements and maintain related records. 
o Assist others in preparing executive reports 
o Any other work as may be required to complete local roads projects 
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o Provide engineering judgment and analysis in the review of county, township, and 
municipal projects funded with federal, Motor Fuel Tax (MFT), Township Bridge 
Program (TBP), and other state fund programs to ensure departmental and 
statutory obligations are being fulfilled as it relates to the proper expenditure of 
funds.  This includes a complete onsite review of the local agencies’ accounting 
practices and documenting discrepancies. 

The department will furnish each Consultant staff member with a work station. 

The estimated construction cost of these projects may range from $10,000 to $20,000,000. The 
completion date for this contract will 96 months after authorization to proceed.   

Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway 
work). 

• Qualified support staff with experience in MFT/TBP invoicing, Administration and other 
Local Roads experience.  QC/QA review of Phase I and II documents, Phase III 
inspection. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Roads & Streets) 
Special Studies (Location Drainage) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 
Special Services (Construction Inspection) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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23. Job No. C-94-034-11, Construction Inspection for IL 116 from west of Media to US 67, 
Warren and Henderson Counties, Region Three/District Four. 

This project requires 25% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on April 24, 2015 at 10:00 A.M. at the 
Region Three, District Four Office in Peoria. 

Construction contract 68A26 is located in Warren and Henderson Counties.  Contract 68A26 
consists of widening and resurfacing with drainage improvement of IL 116 from just west of 
Media to US 67 (Roseville bypass). 

Phase III engineering services are required for the construction inspection, supervision, 
materials testing (including, but not limited to, PCC, HMA and embankment testing), materials 
certification and all documentation for this project.  This Consultant staff will report to a District 
Resident Engineer/Technician on this project.  The Consultant will be required to perform on-
site inspection, verification of contractor staking, maintain documentation, and any other duties 
that would be required by the Resident Engineer/Technician to complete these projects on a 
timely basis and in accordance with the State Specifications and Guidelines. 

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same Consultant 
or one of their subconsultants on the same project or on material coming in from the same plant 
are prohibited.  At the negotiation meeting, the prime Consultant and the subconsultant(s) will 
disclose all previous involvement in the district as well as current relationships with contractors. 

The Consultant will also provide their vehicles, cell phones, computers, tools of the trade and 
any other equipment deemed necessary to perform the work.  Overnight lodging may be 
required. 

The construction project is scheduled for the June 12, 2015 letting with construction completed 
in 2016.  The completion date for the contract will be 24 months after authorization to proceed. 

Key personnel listed on Exhibit A of the Statement of Interest for this project must include: 

• The Liaison Engineer (with current IDOT Construction Documentation certificate) 

• The Construction Inspector(s) (with current IDOT Construction Documentation 
certificate) 

The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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24. Job No. D-95-026-15, Interchange Reconstruction at I-74/I-57, Phase II Project, 
Champaign County, Region Three/District Five. 

This project requires 20% DBE participation. 

The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 5, 2015 at 10:00 A.M. at the Region 
Three/District Five Office in Paris. 

Phase II engineering services are required for the preparation of plans and specifications for the 
I-74/I-57 interchange reconstruction project.  The existing cloverleaf interchange will be 
reconstructed as a semi-directional interchange type with four (4) outside connector ramps, two 
(2) loop ramps, and two (2) fly-over ramps.  I-74 will be expanded to a 6 lane cross section 
between Prospect Avenue and Duncan Road.  Auxiliary lanes will be added to FAI 57 between 
I-74 and Olympian Drive.  Structure replacements on the adjacent Mattis and US 150 routes will 
be necessary to accommodate the proposed interchange geometry. 

A set of plans and specifications is required for each the following three construction projects: 

1. F.A.I. 74 and F.A.I. 57 under Mattis Avenue Structure Replacements (S.N. 010-0100 & 
S.N. 010-0270) 

2. F.A.I. 57 under US 150 Structure Replacement (S.N. 010-0050) 
3. F.A.I. 74/F.A.I. 57 Interchange 

The following structure replacements anticipated to be included in the overall project: 

• S.N. 010-0018, F.A.I. 57 under F.A.I. 74 EB 
• S.N. 010-0019, F.A.I. 57 under F.A.I. 74 WB 
• S.N. 010-0050, F.A.I. 57 under US 150 
• S.N. 010-0100, F.A.I. 57 under Mattis Avenue 
• S.N. 010-0270, F.A.I. 74 under Mattis Avenue 
• S.N. 010-2004, F.A.I. 74 over Copper Slough 
• S.N. 010-8306, F.A.I. 57 over Copper Slough 

Four new roadway structures will be included to carry proposed connector ramp roadways over 
proposed loop ramp roadways and two new roadway structures will be included to carry 
proposed directional ramp roadways over proposed mainline and ramp roadways.  Several 
retaining wall structures and potentially noise wall structures will also be included in the overall 
project. 

The Consultant’s work is anticipated to include preparation of preliminary, pre-final and final 
structure and roadway construction plans and specifications for the three project divisions 
mentioned above. 

The department will furnish the Consultant with the following: 

• Approved Combined Design Report (CDR) 
• Bridge Condition Reports (BCR) 
• Type, Size and Location (TS&L) drawings for the structures listed above 
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• Structural Geotechnical Report (SGR) for the structures listed above 
• Location Drainage Study 
• Roadway Geotechnical Report 
• Final Right-of-Way Plans 
• Temporary and Final Lighting Plans 
• As-built Construction Plans 
• Existing survey and any additional survey as required 

The estimated construction cost for this project is $137,000,000.  This project is tentatively set 
for a 2020 Letting.  The completion date for this contract will be 48 months after authorization to 
proceed. 

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Freeways) 

Structures (Highway: Advanced Typical) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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25. Job No. D-96-035-15, FAP 7 5 7  (IL 100/IL 106) over the I l l i n o i s  River at Florence, 
Phase I Engineering services which include Context Sensitive Solutions (CSS) for 
Structure Replacement, Scott and Pike County, Region Four, District Six 

This project requires 20% DBE participation. 
 
The Complexity Factor for his project is 0.07. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on April 29, 2015, at 1:30 P.M. 
at the Region Four, District Six Office in Springfield. 
 
Phase I engineering services are required for the preparation of a Location/Design Report, 
including necessary environmental reports for the removal and replacement of the IL 100 / IL 
106 structure (S.N. 086-0001) over the Illinois River at Florence, and associated approach 
roadway work that could extend up to a mile or more east and west of the river.  
The existing structure is a lift-span bridge.  Various alternatives are to be developed and 
studied during Phase I.  Work will include the development of various alignment options 
including the no build and possible interchange.  It is anticipated that this project will require an 
Environmental Assessment (EA).  In addition, this project has been identified as a Context 
Sensitive Solutions (CSS) project. 
 
The  Consultant’s work is  anticipated  to  include preparation  of  a  Location/Design Report, 
Environmental Assessment, traffic management analysis, cost estimates, accident analysis, 
hydraulic studies, public involvement activities, bridge condition report, preliminary bridge 
layout plan, p re l im ina ry  p lan s,  cross sections, CSS Study and Report, peer review of the 
District’s Structure Geotechnical Report, route surveys (pick-up), land surveys, type, size and 
location (TS&L) drawings, preliminary roadway plans, right-of- way documents, drainage 
system design, and all other work related to complete Phase I and associated with the entire 
project. 
 
This project is expected to include public involvement utilizing Context Sensitive Solutions 
(CSS).  Public Involvement may include holding informational meetings and public hearings, 
preparation of exhibits for meetings and hearings, preparation and distribution of newsletters, 
and evaluating and incorporating comments from these meetings into the public 
involvement portion of the Location/Design Report.  The Consultant may also be required to 
aid IDOT in coordinating and conducting meetings with a variety of stakeholder groups 
designed to generate input from local representation regarding the concerns and needs of t he  
region in developing proposed location / alignment alternatives for the bridge replacement, and 
evaluating and incorporating the stakeholder input throughout the entire study to develop a 
recommended alternative.  The CSS process will guide IDOT and help determine the 
alternative that is selected. 
 
The department will furnish the Consultant the available survey notes, aerial photography and 
mapping, microfilm plans, existing right-of-way information, old soil boring logs, accident data, 
traffic data, utility coordination, environmental coordination, and any other available information.  
 
The estimated construction cost for this project is $80,000,000.  The completion date for this 
contract will be 36 months after authorization to proceed. 
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Key personnel listed on Exhibits A & B for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

• The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer).  

• The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Hydraulic Analyses/Reports (Complex) (must be an Illinois Licensed 
Professional Engineer). 

• The person who will perform the work in the area of bridge condition reports and bridge 
layout (must be an Illinois Licensed Structural Engineer).  

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

• The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including water quality, noise, community impacts, and ecology. Environmental staffing 
on Exhibit B must match the staffing presented and approved in the firm’s most 
recent Statement of Experience and Financial Condition. 

• The person in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/public involvement work he/she has directed involving facilitation 
public meetings and public hearings, organizing work groups and press conferences, 
drafting press releases and property owner contact letters, etc. 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads and Streets) 
Location/Design Studies (New Construction/Major Rehabilitation) 
Structures (Highway: Complex) 

 
The prime Consultant must also be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented and approved in the firm’s most recently approved Statement of Experience and 
Financial Condition or your firm may use a single subconsulting firm that is prequalified in 
Environmental Reports (Environmental Assessment) to perform all of the environmental 
work. The subconsultant’s staff must be the same as presented and approved in their most 
recently approved Statement of Experience and Financial Condition. 
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification System (EPAS). 
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26. Job No. P-96-200-16, Local Roads Project Management (PM) Services for Various 
Projects, Various Counties, Region 4/District 6 

This project requires 10% DBE participation. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on May 6, 2015 at 10:00 A.M. at the 
Region Four/District Six office in Springfield. 

Engineering Services are required for a Consultant Project Manager (PM) for various IDOT local 
agency sponsored and department led processes and/or projects throughout District Six.  This 
work may involve working directly with the local agency and/or its Consultant firm.  Work orders 
under the blanket agreement will be negotiated and authorized on an as needed basis.  All work 
for this project may be in either English or metric units. 

The PM will be expected to perform work similar to IDOT Local Roads staff.  Key staff from the 
PM Consultant may be expected to perform work in the district offices as required.  This may 
require working in the district offices from two to five days a week.  The work may include 
engineering, technical, management, administrative services, and other work as necessary to 
assist bringing numerous projects to completion in accordance with established schedules.  This 
work is expected to consist of managing all facets of Phase I, II, and/or III engineering for Local 
Agency sponsored projects or for State sponsored projects with local participation.   

In addition, the Consultant may also be required to act as a Project Manager (PM) for various 
processes led by the department and/or projects throughout the District.  The PM Consultant, if 
required, may be assigned to manage all facets of Phase I, II, and/or III engineering for 
department led projects.  This work may also require working in the district offices from two to 
five days a week. 

The elected Consultant and/or their subconsultants are prohibited from managing projects 
where either party is the prime Consultant or a subconsultant.  The selected firm and/or their 
subconsultants may not manage another firm if the relationship was reversed during another 
phase of work.   

Teaming Agreements (formerly known as Joint Ventures) will not be allowed on this project. 

The anticipated work may include, but not be limited to: 

• Manage all facets of Local Agency and Department Led Phase I, II, and III engineering 
projects as assigned including but not limited to:  

o Review deliverables for compliance with departmental policies 
o Monitoring the project scope, schedule, and budget 

• Identify and implement all necessary coordination and communication within and outside 
the department; to IDOT and stakeholders as required; 

• Hold regular progress meetings and briefings for IDOT including FHWA where details of 
project and progress are presented; 
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• Facilitate and expedite the resolution of technical issues, drawing upon necessary 
resources and experts in applicable disciplines; 

• Facilitate the resolution of contractual issues, drawing upon necessary resources within 
IDOT; 

• Provide engineering judgment and analysis in the review of county, township, and 
municipal projects funded with federal, Motor Fuel Tax (MFT), Township Bridge Program 
(TBP), and other state fund programs to ensure departmental and statutory obligations 
are being fulfilled as it relates to the proper expenditure of funds.  This includes a 
complete review of the local agencies’ accounting practices and documenting 
discrepancies; 

• All other work as required to manage the Local Roads Projects and department led 
projects.  

The completion date for this contract will be 36 months after the authorization to proceed.   

Key personnel listed on Exhibit A for this project must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer) 

• The person who will assume the duties of Project Engineer, that individual-in-charge of 
the day-to-day program management work (must be an Illinois Licensed Professional 
Engineer) 

• The person who will perform and/or review the design of bridges and structures (must be 
an Illinois Licensed Structural Engineer) 

• The person who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

Statements of Interest must also provide the approach the firm will take on this project along 
with a summary of management experience and Local Roads project experience.  A disclosure 
of any previous or open contracts between the firm and any local agencies must also be 
included. 

The prime firm must be prequalified in the following categories to be considered for this project: 

Highways (Freeways) 
Structures (Highway: Typical) 
Location/Design Studies (Rehabilitation) 
Special Services (Construction Inspection) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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27. Job No. D-97-032-10; Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four, District Seven. 

This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on April 29, 2015 at 1:30 P.M. in 
the Region Four, District Seven Office in Effingham. 
 
Phase I/II engineering services are required for various projects throughout District Seven. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. Numerous Hydraulic Report reviews and Bridge 
Condition Report reviews along the US 51 corridors in Shelby, Fayette and Marion Counties will 
be included as work performed under this contract. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. No work on these projects is to occur until the work order is assigned.  
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000. It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 36 months after authorization to 
proceed. 
 

Key personnel listed on Exhibit A for this contract must include: 

• The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 
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• The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer) 

• The person who will be in charge of surveys (must be an Illinois Licensed Land 
Surveyor).Surveying prequalification category requirement may be completed by Sub 
and/or Prime. 

• The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

• The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

The prime firm must be prequalified in the following categories to be considered for this project: 
 
Highways (Roads & Streets) 
Location Design Studies (Rehabilitation) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment through the Engineering and 
Prequalification Agreement System (EPAS). 
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28. Job No. C-30-009-15 Structural Steel Shop Fabrication Inspection, Statewide Various 
Routes, Various Counties Bureau of Bridges and Structures. 

The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on May 1, 2015 at 1:30 P.M. at the Harry R. 
Hanley Building, Bureau of Bridges and Structures in Springfield. 

Phase III engineering services are required for structural steel shop fabrication inspection.  
Attachment A, showing Inspection Requirements, is enclosed for your consideration.  If  
interested in providing these services for the department, please provide the following 
information:  1) your firm’s previous experience with this type of work and Illinois Department of 
Transportation (IDOT) specifications; 2) names of key personnel along with one page resumes 
indicating technical and managerial qualifications; 3) availability of inspection personnel and 
your firm’s anticipated workload during the next two years; 4) branch office locations; 5) your 
firm’s calculated burden and overhead rate. 

Since, the location and duration of projects to be covered by this contract are uncertain, we are 
providing the following estimated annual requirements: 

 

 

 

 

Services will also entail an estimated: 240 days of per diem per year and significant travel. 

Each inspector is expected to be a member of the agency’s inspection staff.  The use of 
temporary personnel hired from the local area for inspection shall be prohibited unless approved 
by the department on a case-by-case basis. Work Orders under a blanket agreement will be 
negotiated and authorized by the department on an as needed basis. The contract will be 
monitored and administered by the IDOT Bureau of Bridges and Structures. 

The completion date for this contract will be 36 months after authorization to proceed.   

Statements of Interest, including resumes of the key people, must be submitted electronically to 
the Central Bureau of Design and Environment through the Engineering and Prequalification 
Agreement System (EPAS). Firms interested in submitting for this item that are not currently 
prequalified must contact Carrie Kowalski to establish an account in EPAS so the firms can 
submit a Statement of Interest. Any procedural questions regarding Statements of Interest 
submittal and to set up an account in EPAS may be directed to Ms. Carrie Kowalski in the 
Bureau of Design and Environment at Carrie.Kowalski@illinois.gov.  

Inspector Qualifications Straight Time Overtime 
 (Hours) (Hours) 
CWI and UT Level II (Shop) 50 10 
CWI (Shop) 2000 100 
Non CWI (Shop) 350 50 
UT Level II (Field) 20 0 
Inspection Manager (Site Meeting) 10 0 
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ATTACHMENT A 
 
INSPECTION REQUIRMENTS 
 
SECTION I - INSPECTORS 
 
Quality Assurance (QA) Inspectors shall be fully-trained employees of the CONSULTANT, 
experienced in the inspection of materials, workmanship and procedures involved in the work.  
The use of personnel temporarily hired for inspection shall be prohibited unless approved by the 
DEPARTMENT on a case-by-case basis. QA Inspectors may not be in any position of self-
interest, direct or indirect, with the producers or processors of the work involved.  The name and 
address of each inspector expected to be employed in this work shall be filed by the 
CONSULTANT with the DEPARTMENT, together with a brief summary of qualifications.  When 
more than one inspector is assigned to a project, the CONSULTANT shall designate one as the 
lead inspector, who will assume the responsibility of coordinating the inspection effort and filing 
all reports in addition to inspection duties.  The CONSULTANT shall not change inspectors on 
the project without prior notification to the DEPARTMENT.  The DEPARTMENT shall have the 
right to order the removal of any inspector from the DEPARTMENT’S work for failure to perform 
to the satisfaction of the DEPARTMENT. 
 
1. The inspectors shall personally make inspections and reports as required by the 

DEPARTMENT for quality assurance (QA) of fabrication on assigned projects.  They shall 
perform special tests, examinations, and re-inspections, when required by the 
DEPARTMENT. 

 
2. Each inspector shall be familiar with the approved shop drawings and DEPARTMENT 

standard specifications pertaining to the fabrication inspected, as well as applicable codes 
and specifications of the American Welding Society (AWS) and American Society for 
Nondestructive Testing (ASNT). 

 
3. No variations from the approved shop drawings or the Contract documents shall be 

permitted by the inspector, except upon specific instructions by the DEPARTMENT. 
 
4. Each inspector assigned to a project shall be a Certified Welding Inspector (CWI), unless 

otherwise approved or specified by the Department, and well versed in applicable 
fabrication, non-destructive testing (including MT and RT interpretation), cleaning and/or 
shop painting techniques.  Non-certified inspectors shall have at least one year of prior, 
supervised experience with the agency. 

 
5. Inspectors shall be assigned and monitored by an Inspection Manager who is qualified to 

perform all tasks assigned to supervised inspectors.  If the Engineer requests the Inspection 
Manger personally attend a prefabrication conference or on-site meeting, or perform 
sophisticated inspection services, the Inspection Manager will be billed at the overtime rate 
for a CWI & UT II (Shop) plus per diem and/or mileage, based on location and duration. 
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6. For ongoing projects, shop inspectors will be reimbursed for per diem or daily mileage and 
travel time from/to their home address, whichever is less.  This allows per diem and mileage 
to be charged only for travel days at the beginning and end of a particular project, for 
intermittent inspection, or for prolonged periods of inactivity at a shop.  Per diem will be paid 
through weekends and shop holidays if it is less than estimated charges for the inspector to 
travel home and return to the shop. 

 
7. Field (construction site) QA Inspectors will be reimbursed for per diem, and daily 

mileage/travel time for up to 40 miles or travel time to/from their home to the field site work, 
whichever is less. 

 
SECTION II - CONDUCT OF INSPECTORS 
 

QA Inspectors shall perform their duties under the contract in a courteous manner.  They 
shall maintain fair and professional relations with personnel of the shops inspected and 
direct formal communication to the shop’s Quality Control staff or management, as 
appropriate.  QA Inspectors will not perform Quality Control duties for the shop or direct 
production personnel, except to note hazardous conditions that might result in injury or 
damage. 
 

SECTION III - SHOP INSPECTION 
 

QA Inspections typically cover steel or aluminum fabrication, but other materials may 
occasionally be involved. 
 
Any shop error or material deficiency observed which, in the opinion of the inspector, may 
be cause for rejection shall be reported to the Contractor’s QC or production management 
and the DEPARTMENT.  Inspectors shall verify that repairs are made or report inadequate 
corrections to the DEPARTMENT.  Inspections in the shop shall verify: the condition of 
materials, workmanship, dimensional accuracy, quality of welding, the proper application of 
heat, accuracy of punching, reaming and assembly, proper torque of bolts, fit of machine 
finished joints, conformance of cleaning and painting to the contract specifications, etc.  QA 
Inspectors shall identify significant or recurring defects and document the adequacy of the 
Contractor’s corrective actions and Quality Control Plan. 
 
The following list is not all-inclusive, but shows typical inspector activities to verify 
compliance with contract requirements. 

 
1. General surface inspection as material is processed and exposed to view, noting 

imperfections.  View cut edge of plates for indications of internal defects. 
 

2. Observe thermal cutting and computer numerically controlled (CNC) equipment to 
determine if it appears to be performing properly. 
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3. Check the mill identification, sizes of sections and thickness of plates, verifying that 
approved materials are used, with special attention to the use and location of Fracture 
Critical Material. 

 
4. Determine that dies and punches are in acceptable condition, of correct size, and used 

within the limits set by the contract, the manufacturer or industry practice as appropriate. 
 

5. Check that reamed holes are cylindrical, that burrs are removed and no drilling debris 
remains between shop contact surfaces. 

 
6. Periodically monitor the installation and tightening of high strength bolts to insure that the 

selected tightening procedure is properly used.  Each day that bolts are to be installed in 
slip critical connections, rotational capacity tests shall be performed and inspection 
wrenches shall be calibrated in a device indicating bolt tension prior to testing. 

 
7. Bolted splice plates shall be properly fitted and secured prior to reaming or drilling.  Parts 

assembled for drilling or reaming holes to full size shall be aligned and secured after 
verifying proper hole spacing and edge distances. 

 
8. Techniques used in assembling beams, girders, trusses, rigid frames or arches shall not 

damage members, and the desired geometry (camber, horizontal curvature, etc.) shall 
be verified before reaming, unless otherwise approved by the Engineer. 

 
9. Field bolted splices and other reamed assembled (RA) or drilled assembled (DA) 

elements shall be plainly match-marked, and the match-marking diagrams shall be 
checked.  Erection (piece and match) marks shall be made with low or mini-stress dies 
in areas of members and splice plates specified on the shop drawings. 

 
10. Check pins, bushings and pin holes for size, location and surface finish.  Obtain 

certification of pin and bushing material and any required heat treatment process. 
 

11. All finished members shall be free of general or localized twists, bends, kinks or other 
distortions exceeding contract tolerances. 

 
12. All loose pieces are to be bolted or otherwise secured for shipment, and small parts 

properly cushioned and boxed or otherwise secured against loss and damage in transit. 
 

13. Check for “lefts” or “rights” and number of parts. 
 

14. Surfaces to be shop coated shall be properly cleaned and surface profile verified prior to 
application.  Priming must be done within 24 hours of cleaning and prior to any surface 
rusting. 
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15. ILDOT-approved batches of paint are to be applied in accord with the contract and 
manufacturer’s product data sheet.  Verify paint batch approval by the DEPARTMENT.  
Monitor mixing of components, humidity, metal and air temperature and application 
patterns. 

 
16. All thermal cutting shall be mechanically guided.  No hand-held thermal cutting of final 

edges shall be allowed without the approval of the DEPARTMENT, and re-entrant cuts 
must be finished in accord with contract requirements. 

 
17. Verify QC measurements for center to center of bearings, camber and sweep.  Make 

random checks of stiffener and lateral bracing locations as well as their hole layouts.  If 
errors are found, require more complete dimension checks by QC to define extent of the 
problem. 

 
18. Check workmanship (dimensionality, straightness, finish, etc.) in accordance with 

requirements of applicable specifications. 
 
19. Check that splice plates and fills are properly positioned before drilling or reaming.  No 

metal fragments or foreign material other than paint shall remain between shop bolted 
components. 

 
20. Mill test reports should be obtained from the contractor’s QC or the DEPARTMENT and 

correlated with the primary member material used in the structure.  A material 
assignment sheet may be obtained from QC or developed by the QA Inspector.  Mill 
reports or independent lab tests must verify satisfactory toughness testing for “CVN”, 
“NTR” or Fracture Critical material.  The material grade (e.g.: Gr. 36, 50, 50W) must 
comply with the shop drawings.  All steel material shall be certified on the mill report to 
be domestically produced (“Melted and Manufactured in the USA” or similar). 

 
21. Report significant fabrication deficiencies (e.g.: requiring substantial removal and 

replacement of welds or paint, mislocated holes, misaligned members) on the daily log, 
including their cause and correction.  Proposals to correct errors potentially affecting the 
adequacy of the member shall be submitted by the QC or Engineer to the 
DEPARTMENT prior to repairs.  Attachment and removal of temporary fabrication or 
handling must employ DEPARTMENT approved methods.  

 
22. Any erection devices shown on the approved shop drawings warrant the same 

inspection required for permanent material, but mill test reports and evidence of 
domestic origin are not required for temporary items not purchased by the 
DEPARTMENT. 
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SECTION IV - WELDING 
 
Prior to Welding: 
 
1. The QA Inspector shall verify the current qualifications of each welder for process(es) 

and position(s) used on the project.  Welder qualification shall be performed in accord 
with the applicable AWS code (D1.1, D1.2 or D1.5), and the QA Inspector may witness 
alignment of the test plates, the welding preparation of the coupons, and/or tests 
performed in the fabricator’s shop.  (In the absence of test facilities in the shop, the 
fabricator shall forward the properly identified coupons to a testing laboratory acceptable 
to the Department).  Also, discuss with quality control the traceability of each welder’s 
work, noting that no permanent indications (die stamps, welded figures) shall be allowed 
on finished work. 

 
2. Ensure weld procedures are ILDOT approved and understood by the welders, welding 

foremen and quality control. 
 
3. Prior to fitting welded joints, examine the condition of the material, especially for defects 

or contamination in the joint area. 
 
4. Check fit-up of joints that are to be welded, including root face, angle of bevel, the 

alignment of the parts, and the uniformity of root opening. 
 
5. When applicable, ensure run-on/run-off tabs are of adequate length, shape, material 

type and size to allow full weld throat the entire length of the joint. 
 
6. Check surfaces to be welded for cleanliness, with mill scale and rust removed to the 

extent required, and absence of moisture, lubricants or other foreign material detrimental 
to welding. 

 
7. Visually inspect tack welds for integrity and defects.  Observe preheat prior to tacking 

where required.  They are to be as small as practical.  No temporary welds are allowed 
on any flange or web solely for positioning or restraint.  Tack welds on flanges and webs 
must be incorporated in the final weld. 

 
8. Review weld joints shown on the shop drawings for potential conditions which may 

require weld sequencing or heating parameters not specified on the approved weld 
procedure, and notify QC and the DEPARTMENT of such situations. 

 
9. Review shop report forms utilized for nondestructive testing and discuss any concerns 

with Quality Control.  
 
10. Discuss the condition and calibration of welding equipment with Quality Control.  Verify 

gauges (amperage, temperature, wire feed speed, voltage, etc.) are periodically checked 
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for accuracy and adjusted or replaced if necessary, and that calibration equipment is 
periodically certified and properly utilized. 

 
During Welding: 
 
1. Ensure the correct weld consumables are utilized, are in satisfactory condition and are 

stored properly to prevent damage.  Bridge welding requires low-hydrogen processes, 
so consumables must be reconditioned or replaced after exposure, as provided by the 
specifications. 

 
2. Periodically observe the technique and performance of welders to ensure procedures 

and techniques conform to the contract.  For fracture critical joints, plan for sequential 
inspection of multiple-pass welds.  Arrange with the QC for the foreman to notify the QA 
Inspector when such work will be performed. 

 
3. Ensure welding is done in accordance with the approved procedures, periodically 

verifying that the current, amperage, voltage, travel speed, preheat and interpass 
temperatures are within tolerances.   

 
4. Ensure welds start in the area where weld is to be deposited.  Tack welds shall be 

located and sized (after grinding) to be completely incorporated in the production weld 
unless they are made using an approved weld procedure.  Cracked tack welds shall be 
removed before welding over their location. 

 
5. On subsequent passes for flange and web butt joints, observe if split layer technique is 

properly used where required. 
 
6. Verify that the root and intermediate passes are cleaned and deficiencies corrected 

before succeeding weld passes.  Wire brushing, grinding or chipping may be used to 
remove slag between weld passes, but no unspecified peening or distorting (“caulking”) 
of weld metal shall be permitted without the specific approval of the DEPARTMENT.   

 
7. After butt welds have cooled, if the parts joined are not in alignment corrections shall be 

made prior to assembly of member.  Minor misalignment may be corrected by the 
controlled application of heat and/or pressure.  If misalignment is significant, corrective 
work shall be done using QC-proposed methods approved by the Engineer. 

 
8. If welds are to be ground smooth and flush, final finishing should be parallel to the 

direction of the main stress in a member.  All welds shall terminate in a satisfactory 
manner. 
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After Welding: 
1. Welds shall be cleaned of slag and examined by QC.  When blast cleaning is required, a 

general examination of welds and material shall also be done after blasting and before 
painting. 

 
2. Any weld geometry exceeding welding code limits shall be corrected to meet tolerances.  

Ends of repair welds shall transition smoothly into existing welds. 
 
3. Excess metal at butt welds shall be removed by grinding.  Plate thickness or width 

transitions shall be sloped as shown on the shop drawings with smooth transitions at the 
thinner/narrower plate.  Over-grinding at this location must be corrected using Engineer-
approved methods before NDT. 

 
4. All runoff tabs shall be removed without damaging permanent material.  Thermal-cutting 

may be used, provided the final preparation is done by grinding. 
 
SECTION V - RADIOGRAPHY AND RADIOGRAPHIC INSPECTION 
 
1. All radiographic inspection required by the Contract shall be performed by the Contractor 

for the DEPARTMENT. 
 
2. The QA Inspector shall verify that radiographs are numbered in accordance with the 

requirements of the Radiograph Sheet and that all radiograph film numbers are recorded 
on the sheet corresponding to joint locations in the structure. 

 
3. The QA Inspector shall review all radiograph reports.  If the QA Inspector and the 

Contractor cannot agree with respect to the report, the Engineer will review any film in 
question, and provide a determination of acceptability.  Once the report is signed, the 
QA Inspector shall keep the original set of reports and film until fabrication is complete 
and then submit all reports and radiographs to the DEPARTMENT for filing.  On large 
structures, submittals may be on interim basis as required by the DEPARTMENT. 

 
SECTION VI - MAGNETIC PARTICLE INSPECTION 
 
1. The QA Inspector shall ensure magnetic particle inspection (MT) is done in accordance 

with ASTM E 709 and the Contract. 
 
2. The Contractor performs the MT required by the contract for the DEPARTMENT and 

submits a report to the QA Inspector of all findings.  The QA Inspector shall periodically 
witness the testing and, if satisfied as to the technique and results, retaining original 
reports and giving one copy to the fabricator.  The QA Inspector shall forward a 
complete set of the original reports to the DEPARTMENT at the end of the project. 

 
  

Professional Transportation Bulletin 175 Published February 5, 2015



SECTION VII - ULTRASONIC INSPECTION 
 
1.   Ultrasonic testing (UT) required by the Contract shall be performed by the Contractor.  The 

Contractor is to submit a report to the QA Inspector of all findings.  The QA Inspector shall 
be familiar with proper UT application, and periodically witness testing, including set-up and 
recalibration.  If the Engineer requires QA verification testing of the Contractor’s findings or 
to examine areas not requiring UT in the Contract, the QA Inspector must be qualified as a 
Level II in UT by testing, training and experience in accord with the current edition of the 
American Society for Nondestructive Testing Recommended Practice No. SNT-TC-1A. 

 
2. UT may also be required at field locations utilizing the Consultant’s equipment when 

requested by the DEPARTMENT.  (The Department shall provide access, traffic control 
and assistance as required). 

 
3. For UT performed by the Contractor, the QA Inspector shall include the reports in the 

project file and return one copy to the fabricator.  For UT performed by the QA Inspector, a 
copy shall not be provided to the Contractor unless directed by the Engineer.  The QA 
Inspector shall forward the original UT reports to the DEPARTMENT at the end of the 
project. 

 
SECTION VIII - SHOP CLEANING AND PAINTING 
 
1. QA Inspectors shall carefully review the ILDOT Standard Specifications and Contract 

Special Provisions covering the shop cleaning and painting of structural steel and verify 
that requirements are met.  In case of disagreements on interpretation or acceptance 
between the QA and QC Inspectors, the Engineer will provide guidance. 

 
2. Structural steel shall not be shop cleaned or painted until its fabrication has been accepted 

by QC: this in not mandatory but represents good practice, and the QA Inspector shall 
mandate recleaning and/or repainting if deficient areas are coated.  Blast cleaned surfaces 
shall have proper profile and cleanliness.  Thermal cut edges shall be ground before 
blasting to achieve the required profile.  Primer must be applied within 24 hours and before 
any rust is visible. 

 
3. The shop coat(s) shall be inspected for proper mixing, application, dry film thickness of 

individual or multiple coats, proper curling of preceding coats, and uniform coverage.  
Unless otherwise provided for small batches, the inspector shall have an approved test 
report identification issued by the Department for the batch of paint used.  If not, the 
fabricator Contractor must submit samples taken from the batch (with the QA Inspector 
witnessing) to the DEPARTMENT’S Bureau of Materials and Physical Research for testing 
prior to painting.  Paint must be applied when the temperature and humidity are within 
acceptable limits and during the manufacturer’s prescribed pot life.  Paint may only be 
thinned in accord with the manufacturer’s guidelines. 

 
4. Special attention shall be given to shop installed bolts.  Cleaning, profile, subsequent 

primer coverage and adhesion shall be carefully monitored.  For mechanically galvanized 
bolts installed before blasting, some galvanizing may remain after cleaning, as long as 
primer adhesion is not impaired.  For black ASTM A490 bolts in painted areas, if blasting 
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does not produce adequate profile due to the hard surface, exposed bolt surfaces must be 
cleaned and spot primed with a suitably adherent coating before priming the adjacent steel. 

 
5. After shop painting, care shall be taken in the handling, storage and shipping of material to 

avoid damage or contamination (oil, etc.) of the surface.  All damage noted shall be 
repaired in accord with Contract requirements and the paint manufacturers’ guidelines prior 
to shipment. 

 
6. Verify gauges (dry film thickness, profile, temperature, humidity, etc.) are routinely 

calibrated and that calibration equipment is recertified as necessary. 
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Revised District 2 Class Dates 
Added 2nd District 8 Class Date 

 
STTP S-33 Soils Field Testing and Inspection Course 

 
Course Objectives: This course prepares construction and materials personnel with the basic skills 
and guidance to properly perform field testing and inspection of subgrade, embankment, and shallow 
foundations for various structures. This course also describes common geotechnical problems and 
the remedial actions generally used to correct them. 
 
Upon successful completion of the course, students should be able to:  
 
• Determine the field moisture content along with the in-situ wet and (corresponding) dry densities 
• Use the Family of Curves and One Point Proctor to determine the Standard Dry Density (SDD) 

and Optimum Moisture Content (OMC) of a given soil 
• Determine percent compaction and percent of OMC 
• Determine soil stability and strength in the field using a Static and Dynamic Cone Penetrometer  
• Properly inspect embankment construction 
• Check roadway subgrades and determine undercut and treatment depths 
• Perform inspection and soil testing to verify or establish the adequacy of foundation material for 

box culverts and shallow structure foundations 
 
Successful completion of this course meets consultant eligibility requirements for Department 
prequalification. 
 
Course Materials:  Soils Field Testing and Inspection: Course Reference Manual   
If an updated version is available it will be provided in class. 
Students will need to bring a pencil, calculator and note pad with them. 
 
Enrollment:  Please have one coordinator from your company contact Mr. Jody Meador at 217-782-
0553 or preferably by email at Jody.Meador@illinois.gov to enroll students in a class.  Each student 
will be put on a waiting list for the class of their choice.  Two to three weeks prior to class start the 
student or coordinator will be contacted with confirmation of enrollment.  If the student cannot be 
enrolled in the class, they will be contacted and asked for their second class choice.    
 
There is no fee for this class at this time.  
 
Schedule:  Each class is three days.  The first day starts at 1:00pm and ends at 4:30pm.  The 
second day starts at 8:30 and lasts until 4:30pm.  The third and final day starts at 8:30 and ends 
around noon. The 2014-15 training schedule is listed below:  
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Dates for the classes below are tentative and may be changed based on conflicts for the 
instructors or class rooms.   
 
If 15 students haven’t signed up three weeks prior to a class, that class will be cancelled. 
 
 
 
 
 
 
 
 
IDOT District One - Materials Laboratory,  
101 West Center Court, Schaumburg, Illinois 60196 
• December 9-11, 2014 
• January 13-15, 2015   
• February 17-19, 2015 
• March 17-19, 2015 

IDOT District Two – Assembly Room,  
819 Depot Ave., Dixon, Illinois 61021 
• March 4-6, 2015  

 
IDOT District Eight – Training Room,   
1102 Eastport Plaza Drive, Collinsville, Illinois 62234  
• January 28-30, 2015  
• March 31 – April 2, 2015  
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

 
LAKELAND COLLEGE TRAINING COURSES 

Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
 
Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm  
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 
 
https://www.nhi.fhwa.dot.gov/default.aspx  
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.ntionline.com 

 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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Notice 
for

Teaming Clarification 

5-1-14 
The Joint Venture terminology is no longer being used.  We are still allowing the practice of 
multiple firms joining efforts (prequalification categories and staff) to submit as a prime on a 
Professional Transportation Bulletin.  Only the name has changed.  The term Teaming is 
now used instead of Joint Venture.  The Name Change is the only change.    

The action of joining forces with another consultant to submit on a Professional Transportation 
Bulletin is now called Teaming.  All policies and procedures referring to   Joint Venture still 
apply with Teaming as the new name of the effort.   

When submitting as a team, the collective prequalifications of the team are used to determine 
eligibility.  When a Team is selected, negotiations proceed with the Team.  Contracts are 
executed with the Team at the end of successful negotiations. 

Statements submitted by Teams may be considered unless specifically prohibited in the 
advertisement. The Team Agreement is signed by all parties and must be included with the 
statement of interest.  

The Team entity will have the sum of the individual firms’ prequalification, capacity and 
evaluation history. IDOT DOES NOT have a form for Team agreements. The firms 
submitting as a Team are required to obtain and submit the Team agreement. 

If a firm is submitting as part of a Team, then the firm may not submit as a prime alone or 
as part of another Team on the same item.  The required insurance coverage applies to the 
Team entity.  Each individual firm’s current obligations (work left), delinquent debt, Iran 
disclosure, and disclosure forms A&B must be completed by each of the team members. 

The Team entity will submit one statement of interest with the following specified: 

• The firm managing the Team/Project, i.e. the lead firm;

• The Firm invoicing (typically the lead firm);

• The firm responsible for each prequalification category (must be prequalified in the
category of work the firm is performing);

• Key personnel names with firm name on Exhibit A.

Teams can be submitted through EPAS. The firm’s interested in performing as a Team 
must coordinate with each other and submit through EPAS. The lead firm should submit the 
Team Agreement and the Team entities must submit the required forms. See the EPAS 
Instruction manual. 

Review the EPAS Instruction Manual for details on submitting Statements of 
Interest through Teaming: http://www.idot.illinois.gov/doing-business/procurements/
engineering-architectural-professional-services/index#SOI  
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Notice 
Reminder for Payroll Rate Sumbittal 

To avoid delays and expedite the agreement process it is critical to use the latest forms.  Go to 
the IDOT website and use the latest form for updating the firms Payroll Rates.  Do Not use 
existing forms. Escalation Template Revised 10/13. 

Additional Information for the Cost Estimates and Consultant Services is available on the website: 
http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index#Resources  
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NOTICE: 

Now available on the internet:  

 Templates for Quarterly and Final Mentor-Protégé Reports.

 Mentor-Protégé Implementation has been revised.

 Assessment Templates for the Mentor and Protégé are also
available.

 See : http://www.idot.illinois.gov/doing-business/procurements/
Industry-Marketplace/mentor-protege/index#Engineering 
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NOTICE 

2-26-13 

This requirement is NOT a criteria for Selection.  

For PTB 166 and all subsequent PTB’s and related supplements:  

TRAINING/APPRENTICESHIP PROGRAMS. The CONSULTANT and all CONSULTANT’s subcontractors must 
participate in applicable apprenticeship and training programs approved by and registered with the 
United States Department of Labor's Bureau of Apprenticeship and Training for all on-site construction 
related activities, including material testing and drilling, performed by laborers, workers and mechanics. 
For purposes of this Agreement, engineers, architects and land surveyors are considered “professional 
services” as defined in Section 30-15 of the Procurement Code and are not considered laborers, workers 
or mechanics. With respect to material testing and drilling, these requirements do not apply where the 
work is performed in a county without a prevailing wage classification for material testing as provided by 
the Illinois Prevailing Wage Act, 820 ILCS 130/1 et seq.   

For the listing of prevailing wage classifications within a county, go to The Illinois Department of Labor. 

http://www.illinois.gov/idol/Pages/default.aspx  
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ELECTRONIC PLAN SUBMITTAL 
 
The Department of Transportation is in the process of implementing an electronic bidding 
process. In preparation of the new bidding process, the electronic submittal of plans from each 
District office to the Central Bureau of Design and Environment is being implemented. 
Effective for the March letting in addition to the paper copies required by each District, all 
contract plans and specifications will have to be submitted electronically to the District office. 
Please reference the CADD ROADWAY AND STRUCTURE PROJECT DELIVERABLES 
POLICY for information on the electronic submittal. 
 
The policy is available on our website under doing business/ consultant services/ CADD 
Roadway Guideline or this link: 
 http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/Consultants-Resources/index.  
 
As a reminder CADD related files ( dgn & gpk) are also required at the time of plan submittal 
to the District office. If you have any questions regarding electronic plan 
submittal, please contact the CADD supervisor in the appropriate District. 
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Notice 
 

Documentation of Contract Quantities Class 
 
Since July 2008, the "Documentation of Contract Quantities" class and re-tests have been 
administered by the University of Illinois- Illinois Center for Transportation, and coordinated by 
Mary J. Fries of the University of Illinois. The Illinois Center for Transportation (ICT) 
http://ict.illinois.edu/ is an innovative partnership between IDOT and the University of Illinois at 
Urbana-Champaign (UIUC). All transactions and correspondence will now be through ICT and 
no longer with the Illinois Department of Transportation (IDOT) Central Bureau of Construction. 
Fees are now being charged for all classes and retests and will be required at the time of 
registration. Mary J. Fries can be contacted at mjfries@illinois.edu or (217)552-2432. Course 
and retest dates typically take place from November through April. 
 
For consultant and local agency enrollment, as well as answers to frequently asked questions 
(FAQ), the "Documentation of Contract Quantities" is located at the U of I training website  
http://ict.illinois.edu/outreach/documentation-training/  

 
Typically, in late September/early October the class schedule for the next fall/winter/spring’s 
Documentation of Contract Quantities classes is posted. Also, firms can sign up for an automatic 
email reminder via ICT’s website (see “Join Notification List”) whenever new information is 
posted on their website. 
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NOTICE 
METHOD OF PAYMENT 

Effective 01-26-11 
 
All future projects, beginning with PTB 159, will utilize the Cost Plus Fixed Fee (CPFF) 
method of compensation.   
 
CPFF formula: 
Compensation = DL+DC+OH+FF 
 
Where FF: 
 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs 
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants = 15% of Direct Labor (DL) of Subs 
 
For Sub-Consultants 
(0.37 + R)DL 
 
 
 
Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate 
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Notice 
Of 

IDOT ELECTRONIC ENGINEERING CONSULTANT 
SUBSCRIPTION SERVICE 

November 10, 2010 

To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for both these items will be automatically e-mailed to 
the subscriber upon release. 

Located at: http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-services/
index#Connect 

Instructions to Subscribe 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: subscribe-dot-ptb@lists.illinois.gov

2. Send message

3. A confirmation e-mail will be sent to the subscriber asking them to reply or click a link.

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address as noted below: 

1. Address the e-mail message to: unsubscribe-dot-ptb@lists.illinois.gov

2. Send the message.

3. A confirmation e-mail will be sent to you removing you from the subscription list.
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

Illinois Department of Transportation 
Requirements for Verification of Quality Assurance Consultants Enrollment in 

the AMRL Proficiency Assessment Program 

As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program. 
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 

http://amrl.net 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 

• Select the black “My Lab” tab at the top of the page.
• Then Under Lab Account in the left column, select Manage PSP Specifiers.
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.
• Select Configure Enrollment Specifiers.
• Make the following samples available for evaluation with unlimited time periods:

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

HOT-MIX ASPHALT 
T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL) Superpave Gyratory compaction 
T 308 (IL) Asphalt Binder Content by Ignition 

CONCRETE 
T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish
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IDOT AMRL Proficiency Verification 
Page 2 

Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  

Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  

Laura Mlacnik, P.E. 
Engineer of Materials  
And Physical Research 
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Notice 

For 
 

Department Manuals, Memorandums, & Rules 
 
The following is available on our website: http://www.idot.illinois.gov/doing-
business/procurements/engineering-architectural-professional-services/Consultants-Resources/index   
 
Aeronautics Part 14 Aviation Safety Rules 
Aeronautics Part 16 Airport Hazard Zoning Rules 
All Bridge Designer Memoranda 
Bureau of Bridges and Structures Documents, Manuals and Procedures 
Bureau of Construction Current Construction Memorandums Bureau of Design and Environment Manuals & 
Memorandums Bureau of Land Acquisition Policies and Procedures Manual Updates 
Coded Pay Items 
CREATE Manuals 
Land Acquisition Manual 
Bureau of Local Roads Circular Letters 
Bureau of Local Roads Manual 
Bureau of Safety Engineering Programs, Policies & Manuals 
Construction Manual 
Geotechnical Documents Manuals and Procedures 
Government Electronic Records Act 
IDOT Drainage Manual 
Illinois Highway Info System Roadway Info & Procedure Manual 
Illinois Highway Info System Structure Info & Procedure Manual 
Illinois Highway Info System Railroad Info & Procedure Manual 
Illinois Traffic Monitoring Program 
Manual on Uniform Traffic Control Devices Oversize/Overweight Permit Policy Manual Project Procedures Guide 
Quality Standard for Work Zone Traffic Control Devices 
 
 
The Highway Manuals Sales Order Forms (Highway Manual Order Form) is available 
at:  http://www.idot.illinois.gov/doing-business/sales/manual-sales/index 
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NOTICE 
 DBE FIRMS AND PROJECT GOALS 

The firms noted on the List of Pre-qualified Consultants on IDOT’s website (http://
www.idot.illinois.gov/doing-business/procurements/engineering-architectural-
professional-services/index#Prequalification) are firms certified as a DBE in specified 
areas.  It is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (http://www.idot.illinois.gov/doing-business/
certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index) to 
verify the subconsultant is certified as a DBE in the area of work the sub will be 
performing on a specific project.  Only the pre-qualified areas of work the DBE firm is 
certified in as a DBE will be considered toward the project’s DBE goal. 

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 

If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.   
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“Special Notice Regarding Disadvantaged Business Enterprises” 

The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 

To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.idot.illinois.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, Architecture/
Engineering Sorted by firm. Any firm desiring to subcontract work to firms that are not 
certified DBEs should encourage them to become certified by contacting SBE’s 
Certification Section at (217) 782-5490. 

Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  

1. Notification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 

A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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Notice 
Of Requirement For 

Illinois Department of Human Rights (IDHR) 
Public Contract Number 

Following selection, contract all proposal packages submitted to the Illinois Department of 
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The 
Department is required by law to require this number from all parties contracting with the State 
of Illinois.  If your firm currently does not have an IDHR number the application form may be 
obtained from the following web-site http://www.state.il.us/dhr/Programs/DHR_PBCT.htm or 
may also be obtained by contacting: DHR, Public Contracts Section Public Contracts 
Division100 W. Randolph, Suite 10-100Chicago, IL 60601or by calling: 312-814-2432 (TDD 
312-263-1579) 

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15 
employees. 

Please be aware that, as of January 1, 2010, per Public Act 096-1786, all those filing for, or 
renewing, an IDHR number, will be charged a $75.00 registration fee. Such registration will be 
valid for 5 years from the date of issuance. 
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Overtime Billing 
for  

Engineering Consultant Contracts 

The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 

Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 

DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 9-23-14 

 
LAKELAND COLLEGE TRAINING COURSES 

Lakeland College will be conducting QC/QA Training again this year. Please visit the web-site 
for further information. Information or schedules can also be obtained by contacting Marlene 
Browning. 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
 
Internet Homepage: http://www.lakeland.cc.il.us/as/idt/index.cfm  
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 

The National Highway Institute (NHI) Course listing as well as other pertinent information is 
available at the following address: 
 
https://www.nhi.fhwa.dot.gov/default.aspx  
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 

The National Transit Institute (NTI) Course listing as well as other pertinent information is 
available at the following address: 
 
http://www.ntionline.com 

 

ILLINOIS CENTER FOR TRANSPORTATION 

University of Illinois at Urbana-Champaign Erosion Control Research and Training Center 
(ECRTC). 

Please visit the web-site for further information on course schedule and registration information: 
http://ict.illinois.edu/outreach/erosion-control-workshop/ 

For questions about registration and cancellations contact: 

Trachia Wilson 

Email:  tstolz@illinois.edu  

Phone: 217-300-3197. 
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